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CONSULTING AGREEMENT 

 

This CONSULTING AGREEMENT (the “Agreement”) is entered into and effective as 

of _____________________, (the “Effective Date”) by and between the City of Reading, a 

Pennsylvania municipal corporation (the “City”), and McCormick Taylor, Inc., (the “Consultant”). 

Background 

 

 The City desires to engage the Consultant for the delivery Engineering and General 

Construction Services associated with for the City of Reading’s 2021-2024 LFT Fund to Plan All 

Road Construction, Paving, Bridges, Preventative Maintenance and ADA Compliance (“Project”) 

in accordance with the Scope of Services attached hereto as Exhibit “A” (collectively, the 

“Services”). 

Agreement 

 

NOW, THEREFORE, in consideration of the mutual promises and covenants contained 

herein, and intending to be legally bound hereby, the parties agree as follows: 

 

1. Engagement; Scope of Services.  Subject to the terms and conditions set forth in 

this Agreement, the City hereby engages the Consultant to perform the Services for the Project on 

behalf of the City consistent with the terms of this Agreement.  

2. Performance of Services. 

(a) The Consultant shall perform the Services in accordance with the terms of 

this Agreement and in coordination and/or conjunction with those services rendered by the City 

and its authorized representatives, agents or other consultants.  The Consultant shall fully 

cooperate with the City’s authorized representatives, employees and elected officials of the City, 

and the agents or other consultants of them in relation to the performance of their respective 

contractual obligations to the City.  The City’s retention of other consultants shall not relieve the 

Consultant of its responsibilities under this Agreement or entitle the Consultant to an adjustment in 

the schedule, the Services, or the Consultant’s compensation. 

(b) The Consultant shall submit the deliverables and reports required by this 

Agreement to the City and otherwise complete each Task in strict accordance with the Project 

Schedule.  Time is of the essence in connection with each and every performance obligation of the 

Consultant under this Agreement.   

(c) The Consultant shall perform its Services as expeditiously as is consistent 

with and limited by the professional skill and care ordinarily provided by firms practicing in the 

same or similar locality under similar circumstances (“Standard of Care”) and the orderly progress 

of the Services. Notwithstanding any clause in this Agreement to the contrary, Consultant 

expressly disclaims all express or implied warranties and guarantees, including any warranty of 

fitness for purpose or merchantability with respect to the performance of professional services.  

(d) The Consultant shall utilize a secure and private electronic data, information 

and document storage database (e.g., Microsoft SharePoint) established by the City for all 

documents or data used or created in connection with the Services (“Electronic Database”).  The 
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Consultant shall, consistent with the City’s directions, promptly upload all documents or data used 

or created in connection with the Services to such Electronic Database when such documents or 

data are gathered, generated or prepared.   

3. Compensation.   

(a) The City shall pay the Consultant for the Services performed by the 

Consultant or its Subconsultants the total amount of Six Hundred Thirty Thousand Dollars 

($630,000) broken down in annual amounts as: 

2021 - $210,000;  

2022 - $210,000; 

2023 – $210,000; 

(b) Payment shall be in compliance with the terms hereof in accordance with 

the schedule set forth on Exhibit “B”, attached hereto and incorporated herein.   

(c) Any services to be performed that are outside the scope of this Agreement 

shall be memorialized in a change order executed by the City and Consultant with a detailed 

description of the scope of work and identification of the change to the Consultant’s compensation 

resulting therefrom. Consultant shall not be entitled to any compensation for preparing proposals, 

amendments or change orders associated with this Agreement. 

(d) “Reimbursable Expenses” are set forth in Exhibit B and are in addition to 

compensation for Services. Reimbursable Expenses incurred by the Consultant or its 

Subconsultants shall be submitted to the City without markup and shall be directly related to the 

performance of Services for the Project.   

4. Payments to the Consultant. 

(a) Payments of undisputed amounts are due and payable within sixty (60) days 

after the City’s receipt of an invoice from the Consultant.  Undisputed amounts unpaid after sixty 

(60) days from the City’s receipt of such invoice shall bear interest at the rate of three percent (3%) 

per annum. 

(b) By the 15th of each month, the Consultant shall submit a detailed invoice to 

City by electronic mail, which identifies the specific tasks of the Services performed by the 

Consultant and/or its Subconsultants in the preceding month.  Each invoice shall clearly set forth 

in single line items: a detailed description of each action performed by each person (with their 

corresponding billing rate) and the time required to perform such action to the nearest tenth of an 

hour.  The invoice shall also generally describe the relative percentage of completion for each Task 

(as identified in Exhibit A), the total cumulative amount invoiced for each Task, the total 

remaining compensation for completing each Task, any supporting documentation and the overall 

percentage of the Project’s Services completed as of the date of such invoice. Progress reports 

shall accompany each invoice in MS Word format. 
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(c) If the City determines that the Consultant’s invoice lacks sufficient detail or 

inappropriately block bills, the City will notify the Consultant promptly.  Consultant shall revise 

the invoice in accordance with the requirements of this Agreement and resubmit to the City. 

(d) No payments made under this Agreement shall be evidence of the proper 

performance of this Agreement, either in whole or in part, and no payment, including the final 

payment, shall be construed to be an acceptance of defective or improper services or relieve the 

Consultant of its responsibility to perform its services in a professional manner and in accordance 

with the terms of this Agreement. 

(e) In the event of any dispute between the City and the Consultant as to the 

percentage or quality of work completed or the absence of supporting documentation, the City 

shall not be obligated to pay the amount in dispute until a final resolution of the dispute.  Unless 

the parties expressly agree otherwise in writing, in the event a dispute arises under this Agreement 

in connection with payments to be made on any invoice, or otherwise, the Consultant, shall 

continue to perform its duties and responsibilities under this Agreement, including, without 

limitation, the Services, during the pendency of such dispute. 

5. Equipment and Supplies.  The Consultant shall supply any equipment and 

supplies required to render the Services, except as otherwise provided herein, at no additional cost 

to City. 

6. Permits and Licenses.  The Consultant shall pay all fees and procure all necessary 

licenses and permits needed to conduct the Services, without any markup.  The Consultant shall 

give any and all necessary formal notices required in conjunction with the lawful prosecution of 

the Services. 

7. Term.  This Agreement shall commence as of the Effective Date, and it shall 

continue in effect until (i) such time when the Services have been completed in their entirety, or 

(ii) this Agreement is terminated in accordance with the provisions of Sections 14 or 16(c) hereof, 

whichever is earlier (the “Term”).  

8. Independent Contractor.  The Consultant is an independent contractor and shall 

not be deemed an employee of the City.  Neither party shall be responsible for the acts or 

omissions of the other party hereto nor the acts or omissions of the employees or agents of the 

other party hereto.  Neither party shall have the authority to speak for, represent or obligate the 

other party hereto in any way without either the express prior written consent of or written 

ratification by the other party. 

9. Confidentiality and Non-Disclosure. 

(a) In connection with the provisions of the Services to the City, the Consultant 

will have access to certain “Confidential Information” (as defined herein).  For purposes of this 

Agreement, “Confidential Information” means all information of the City, (or information of 

another party which the City has in its possession) transmitted to the Consultant in connection with 

the performance of Services, regardless of whether such information was or is transmitted orally, 

in writing, electronically or other form, or whether such information was or is tangible or 

intangible or observed.   

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



 

(b) The Consultant may not release any Confidential Information, nor publish 

any report or documents relating to the City or the performance of the Services without prior 

written consent of the City.  The Consultant shall indemnify and hold harmless the City and the 

City, including their officers, elected officials, agents, and employees from all liability which may 

be incurred by reason of the Consultant’s unapproved dissemination, publication and distribution, 

or circulation, in any manner whatsoever, of any Confidential Information by the Consultant or its 

agents or employees. 

(c) Notwithstanding Sections 9(a) and 9(b), the Consultant shall not have any 

obligations under this Agreement with respect to information which (i) is already known to the 

Consultant (as evidenced by the Consultant’s prior written records) or is publicly available at the 

time of disclosure; (ii) is disclosed to the Consultant by a third party, unless the Consultant is 

aware that the third party is subject to an obligation of confidentiality with respect to such 

information; (iii) becomes publicly available after disclosure through no act of the Consultant; or 

(iv) is independently developed by the Consultant without breach of this Agreement.  

Notwithstanding Sections 9(a) and 9(b), the Consultant may use and disclose any information (i) to 

the extent required by an order of any court or other governmental authority, or (ii) as necessary 

for the Consultant to protect its interest in this Agreement, but in each case only after the City has 

been so notified and had the opportunity to obtain reasonable protection for such information in 

connection with such disclosure. 

(d) The Consultant understands that it is being retained to provide professional 

services to the City in connection with a matter that may be subject to litigation.  The Consultant 

and its work product shall not be disclosed to any third parties without the City’s prior consent or 

by an order of a court or governmental authority with jurisdiction. 

10. Copyrights and Licenses. 

(a) Drawings, specifications, reports, data and other documents, including, 

without limitation, those in electronic form, prepared by the Consultant and/or its Subconsultants 

in connection with the Services are the property of the City who shall be vested with all common 

law, statutory and other reserved rights.  At the City’s request, the Consultant and/or its 

Subconsultants shall provide the City, the City and any third party designated by the City, a full 

and complete release, in a form and substance acceptable to the City, of any and all rights the 

Consultant and/or its Subconsultants may have to the drawings, specifications, reports, data and 

other documents prepared by the Consultant and/or its Subconsultants in connection with the 

Services. Such documents and/or electronic media are not intended or represented to be suitable 

for reuse by the City or others on extensions of the Project or on any other project.  Any reuse or 

modification without written approval or adaptation by the Subconsultant will be at the Client’s 

sole risk and without liability or legal exposure to the Subconsultant. 

11. Insurance & Indemnity. 

(a) During and throughout the entire Term of this Agreement, the Consultant 

and its Subconsultants shall maintain all such insurance products with the limits set forth in the 

Request for Proposals incorporated as part of Exhibit A and the exceptions set forth in 

Consultant’s Proposal incorporated as part of Exhibit A.   
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(b) Except as set forth above with respect to the Products & Completed 

Operations Insurance policy, each insurance policy shall remain in full force and effect until the 

expiration or termination of the Agreement or until all duties to be performed hereunder by the 

Consultant have been performed to the satisfaction of the City, whichever shall occur later. 

(c) All Subconsultants performing work under the Agreement must also carry, 

at its own expense, the same insurance products in the same coverage amounts that the Consultant 

is required to carry, as identified above, during the term of the Agreement.  No Subconsultant shall 

perform any work associated with the Project unless and until the City reviews and approves the 

certificates of insurance provided by such Subconsultant. 

(d) The Consultant shall indemnify and hold harmless City, its officials, 

officers, employees and/or agents, from and against any and all third party claims, losses, damages, 

expenses, costs or other liabilities, including reasonable attorney’s fees, arising out of, or resulting 

from any breach of this Agreement and/or any negligent act or omission of the Consultant or its 

Subconsultants, or any of their officials, officers, employees and/or agents or anyone directly or 

indirectly employed by them or anyone whose acts or omissions they may be liable.  The 

Consultant shall further indemnify and hold harmless the City, its officials, officers, employees 

and/or agents from and against any and all claims made for infringement of any copyright, 

trademark or patent arising out of the use of any plans, designs, drawings, reports, data or 

specifications furnished by the Consultant or its Subconsultants in the performance of the Services. 

12. Representations and Warranties. 

(a) The Consultant represents that the Consultant possesses the training, skills 

and expertise necessary to perform the Services in accordance with the Standard of Care. 

(b) The Consultant represents that it may lawfully conduct its business in the 

Commonwealth of Pennsylvania. 

(c) The Consultant represents and warrants that it possesses the necessary 

license or licenses to perform the Services in the Commonwealth of Pennsylvania, and if any part 

of such Services is to be subcontracted, the Subconsultants have the necessary license or licenses 

to perform such Services. 

(d) Each party represents to the other party that such party has the power and 

authority to enter into this Agreement and that such party is not a party to any restrictions, 

agreements or understandings whatsoever which would prevent or make unlawful such party’s 

acceptance of the terms set forth in this Agreement or such party’s performance hereunder.  Each 

party further represents that such party’s acceptance of the terms of this Agreement and the 

performance of such party’s obligations hereunder do not and will not (with the passage of time) 

conflict with or constitute a breach or default of any contract, agreement or understanding, oral or 

written, to which such party is a party or by which such party is bound. 

13. Correction of Services.  The Consultant shall promptly correct any Services 

rejected by the City as failing to conform with the requirements of this Agreement, industry 

standards, or applicable laws, as a result of the failure to exercise the Standard of Care whether 

discovered before or a period of two (2) years after the Term.  Costs of correcting such rejected or 

nonconforming Services, including, but not limited, any additional labor or materials of the 
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Consultant, its Subconsultants, the City or the City’s agents, made necessary thereby, shall be at 

the Consultant’s cost and expense.  If the Consultant fails to correct such rejected or 

nonconforming Services within a reasonable time after receiving notice from the City, the City or 

its agents may correct such Services and the Consultant shall pay the City all costs, expenses, 

losses and damages incurred by the City to make such correction. 

14. Termination. 

(a) The City may immediately terminate this Agreement if the Consultant 

(i) refuses or fails to supply enough properly skilled workers to perform the Services, (ii) fails to 

make payment to its Subconsultants or suppliers for labor in accordance with the respective 

agreements between the Consultant and its Subconsultants or suppliers, (iii) violates any laws, 

ordinances, rules, regulations or orders of a public authority having jurisdiction, (v) becomes 

insolvent, suffers or permits the appointment of the receiver for its business or assets, or becomes 

subject to any proceeding under any bankruptcy or insolvency law, or (vi) otherwise materially 

breaches a provision of this Agreement. 

(b) In the event the City terminates this Agreement pursuant to Section 14(a), 

the City may assess any attorneys’ fees, professional fees, costs and expenses, including, but not 

limited to employee time attributable to said event, to the Consultant.  The Consultant shall 

immediately reimburse the City for the same.  In the event the Consultant fails to adhere to a 

contractual provision or other requirement of this Agreement, whether the subject provision is 

material or not, to the extent the City incurs attorneys’ fees, professional fees, costs or expenses of 

any kind in the City’s attempt to enforce such provision, the Consultant shall be liable to the City 

for the same.  In such event, the City may deduct such amounts from any fees required to be paid 

to the Consultant pursuant to this Agreement. 

(c) The City may terminate this Agreement upon not less than seven (7) days 

written notice to the Consultant for the City’s convenience and without cause.  In the event of 

termination not the fault of the Consultant, the Consultant shall be compensated only for Services 

performed prior to termination.  After the City has made such payment, the City shall have no 

further obligation or liability to the Consultant with respect to this Agreement. 

(d) If the City fails to make payments to the Consultant of any undisputed 

amounts due in accordance with this Agreement without just cause relating to the Consultant’s 

failure to perform in accordance with this Agreement, such failure shall be considered substantial 

nonperformance and cause for termination or, at the Consultant’s option, cause for suspension of 

performance of services under this Agreement. In the event of a suspension of services, the 

Consultant shall have no liability to the City for delay or damage caused the City because of such 

suspension of services. Before resuming services, the Consultant shall be paid all sums due prior to 

suspension.  Prior to any suspension of services or termination of this Agreement, the Consultant 

shall give sixty (60) calendar days’ written notice to the City during which period City may cure its 

nonperformance by making payment of all sums due to Consultant and not in dispute. 

(e) Immediately upon expiration or termination of this Agreement, the 

Consultant shall return to the City, in both written and electronic format, all information and other 

property used or created in connection with the Services by the Consultant or its agents, along with 

such information and assistance as is reasonable and customary to enable the City to successfully 
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transfer the Services to another service provider or other third-party.  The Consultant shall 

maintain a copy of such information in electronic format for at least twelve (12) months after 

termination of the Services for the purpose of carrying out the intent of this provision.  

15. Claims for Consequential Damages and/or Incidental Damages.  The Consultant 

and Owner waive claims against one another for lost profits, lost expected profits, consequential 

damages and/or incidental damages arising out of or relating to this Agreement.  This waiver is 

applicable, without limitation, to all consequential damages and/or incidental damages, due to 

either the Consultant and/or the Owner’s termination in accordance with Sections 14 or 16(c).   

16. Equal Employment Opportunity.   

(a) During the performance of the Agreement, the Consultant shall not 

discriminate against any employee or applicant for employment because of race, color, religion, 

sex, national origin, pregnancy, age, genetic information, disability, or any other status protected 

under local, state, or federal law.  The Consultant will take affirmative action to ensure that 

applicants are employed, and that employees are treated during employment, without regard to 

race, color, religion, sex, national origin, pregnancy, age, genetic information, disability, or any 

other status protected under local, state, or federal law.  Such action shall include, but not be 

limited to, the following: employment, upgrading, demotion, or transfer, recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 

selection for training, including apprenticeship.   

(b) The Consultant agrees to post in conspicuous places, available to employees 

and applicants for employment, notices setting forth the provisions of this nondiscrimination 

clause.  The City may elect to provide the Selected Consultant with the required form notice.  The 

Consultant will, in all solicitations or advertisements for employees placed by or on behalf of the 

Consultant, state that all qualified applicants will receive consideration for employment without 

regard to race, color, religion, sex, national origin, pregnancy, age, genetic information, disability, 

or any other protected status under local, state, or federal law. 

(c) In the event of the Consultant’s noncompliance with Section 16(a), Section 

16(b) or with any applicable laws, the Agreement may be canceled, terminated, or suspended in 

whole, or in part, by the City.  In such event, the Consultant may be declared ineligible for further 

City contracts.  The Consultant shall include the paragraphs set forth in this Section 15 in every 

subcontract or purchase order. 

17. Employment of Certain Persons Prohibited.  No person who, at the time, is 

serving sentence in a penal or correctional institution shall be employed on the work covered by 

the Agreement. 

18. Subcontracts.  The Consultant shall not subcontract work under the Agreement 

unless prior written approval is granted by the City.  Each person or entity which the Consultant 

subcontracts with to perform Services, as approved in writing by the City (each a 

“Subconsultant”), shall be bound by the conditions of the Agreement.   

19. Right to Audit Records.  The City shall be entitled to audit the books and records 

of the Consultant or any of its Subconsultants to the extent that such books and records relate to 

the Agreement or the performance of Services.  The Consultant and its Subconsultants shall retain 
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such books and records for a period of three (3) years from the date of final payment under the 

Agreement unless the City otherwise authorizes in writing a shorter period. 

20. Compliance with Applicable Laws and Standards.  The Consultant shall strictly 

comply with all applicable federal, state, and local laws, ordinances, decrees, orders, published 

governmental guidance documents, and industrial statues, regulations, codes and standards in its 

performance of Services.   

21. Communicating with Governmental Agencies.  Notwithstanding anything to the 

contrary in this Agreement, the Consultant shall provide the City with notice before 

communicating with any governmental agencies about any information related to the Services.  

The City shall be provided with the opportunity to direct all communications with governmental 

agencies. 

22. Governing Law; Jurisdiction.  This Agreement shall be governed and construed 

by the laws of the Commonwealth of Pennsylvania without regard to its principles of conflicts of 

law.  EACH PARTY IRREVOCABLY CONSENTS TO THE EXCLUSIVE JURISDICTION 

AND VENUE OF THE STATE COURTS LOCATED IN THE COUNTY OF BERKS, 

COMMONWEALTH OF PENNSYLVANIA, AND IRREVOCABLY AGREES THAT ALL 

ACTIONS OR PROCEEDINGS BETWEEN THE PARTIES, INCLUDING, BUT NOT 

LIMITED TO, THOSE ACTIONS OR PROCEEDINGS RELATING TO THIS AGREEMENT, 

SHALL BE LITIGATED IN SUCH COURT. 

23. Entire Agreement.  This Agreement (including its exhibits) constitutes the entire 

agreement of the parties pertaining to the subject matter hereof and merges all prior negotiations 

and drafts of the parties with regard to the transactions contemplated herein.  Any and all other 

written or oral agreements existing between the parties hereto regarding such transactions are 

expressly canceled.  In the event of any conflict between this Agreement and any of the exhibits 

attached hereto, the terms of this Agreement shall govern. 

24. Alterations, Modifications or Additions of the Services.   

(a) The Services will be under the supervision of the City or its authorized 

representatives, agents or other consultants.  In the event the Consultant determines that any 

alteration, modification or addition to the Services is warranted (“Additional Services”), the 

Consultant shall submit a proposal to the City setting forth in reasonable detail the scope of such 

Additional Services, the estimated time and price of performing the Additional Services and any 

potential impact on the then-existing Services and any fees related thereto.  The Consultant shall 

obtain the prior written approval from the City before performing any Additional Services.  The 

Consultant shall not be entitled to additional compensation for any work or materials associated 

with Additional Services unless it received such approved.  If approved by the City, the Consultant 

shall perform or cause to be performed such Additional Services in accordance with the terms of 

this Agreement.   

(b) The City shall pay the Consultant all compensation earned in the 

performance of Additional Services in accordance with Paragraph 4. 
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25. Waiver.  No provisions hereof may be waived except by an agreement in writing 

signed by the parties.  A waiver of any term or provision hereof shall not be construed as a waiver 

of any other term or provision hereof. 

26. Binding Effect.  This Agreement shall bind and inure to the benefit of the parties 

hereto and their respective successors, heirs and permitted assigns. 

27. Assignment.  This Agreement is a personal service contract and may not be 

assigned by the Consultant without the prior written consent of the City. 

28. Third Party Beneficiaries.  The parties acknowledge and agree that the City shall 

be named as a third party beneficiary of any and all agreements by and between the Consultant and 

any of its Subconsultants and the City shall have the rights of enforcement and remedies against 

the Consultant’s Subconsultants as are available to the City hereunder.  Furthermore, the parties 

acknowledge and agree that none of the City’s obligations and duties under this Agreement shall in 

any way or manner be deemed or construed to create any obligation of the City to any person or 

entity other than the Consultant.  The parties also acknowledge that the City shall be deemed a 

third party beneficiary of this Agreement and shall be entitled to rely on the quality of the Services 

rendered by the Consultant. 

29. Notice.  Any notice required or permitted to be given under this Agreement shall be 

in writing and shall be deemed to have been sufficiently given for all purposes when presented 

personally to such party or sent by certified or registered mail, return receipt requested, or by 

facsimile transmission with confirmation, to such party at its address set forth below: 

If to the City:   Stan Rugis, Deputy Director  

    815 Washington Street 

    Reading, PA 19601 

    Email: Stan.Rugis@readingpa.gov 
         

 

If to the Consultant:  Patrick J. Guise, CVO 

   1818 Market Street, 16th Floor   

   Philadelphia, PA 19103 

   Email: pjguise@mccormicktaylor.com 

    

 

30. Severability.  The invalidity or unenforceability of any provision of this Agreement 

shall not affect the validity or enforceability of the remaining provisions (including any remaining 

provisions within the same numbered paragraph), unless the absence of such invalid or 

unenforceable provision materially and adversely affects the right or obligations of either party 

hereto. 

31. Survival.  In the event of any termination of this Agreement, Sections 9, 10, 11, 13, 

14, 31 hereof shall survive and continue in effect and shall inure to the benefit of and be binding 

upon the parties and their legal representatives, heirs, successors, and assigns. 
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32. Background.  The Background Section of this Agreement is expressly incorporated 

into the substantive provisions of this Agreement and shall be binding upon the parties as if 

expressly contained in the body of the Agreement. 

33. Drafting of Agreement.  The parties hereto acknowledge that each has participated 

in the drafting of this Agreement and the parties hereto expressly waiver the defense of contra 

proferentum, i.e., that this Agreement or any portion of this Agreement may be construed against 

any party as the drafter thereof. 

34. Exhibits. Unless otherwise indicated, references to this Agreement shall be 

interpreted to include the main body of this Agreement and the Exhibits. In interpreting this 

Agreement and resolving any conflicts, inconsistencies, discrepancies or ambiguities between 

and/or within this Agreement and the Exhibits attached hereto, the main body of this Agreement 

takes precedence over the Exhibits. Any conflict, inconsistency, discrepancy or ambiguity of the 

scope of services shall be resolved in favor of the performance of the greater degree, quantity or 

quality of services (as determined by the City).   

 IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by 

their duly authorized representatives as of the date first written above. 

 

Attest:       City of Reading: 

 

 

__________________________   By:      

       Name:  Eddie Moran 

       Title:   Mayor 

 

 

 

 

       McCormick Taylor, Inc.: 

        

 

       By:      

       Name:       

       Title:         
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REQUEST FOR PROPOSALS 2021-2024 
 

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE  
CITY OF READING’S 2021-2024 LFT FUND TO PLAN ALL  

 ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENACE                                   
AND ADA COMPLIANCE 

  
 

READING, PENNSYLVANIA 
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2021 
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Introduction 
 
The City of Reading, Pennsylvania is seeking proposals from qualified firms to provide:   
 

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE 2021-2024 
CITY OF READING’S LFT FUND TO PLAN ALL ROAD CONSTRUCTION, PAVING, 

BRIDGES, PREVENTATIVE MAINTENACE AND ADA COMPLIANCE 
 

(the “Project”); is a three (3) year contract to assist the City to plan and implement the LFT Fund 
to include Preliminary / Final Design, Right of Way, Utilities, Detour, etc. Additionally, Bid 
Assistance and Construction oversite to include CM/PM and CA with ACTIVE Inspection 
assistance for the 2021-2024 calendar years.  This services contract shall include any and all 
aspects of road reconstruction, paving, bridges, preventative maintenance and ADA compliance. 
(the “Project”).  The Services contract will be funded by the City’s Liquid Fuels Fund. The 
Consultant shall provide the deliverables and other related services noted in the Scope of Work in 
accordance with PennDOT Liquid Fuels Fund guidelines and as prescribed by the City of Reading.    
 
All costs incurred for submitting responses to this RFP by proposing firms are considered by the 
City to be marketing costs required in order to select a firm to perform this work, and the City 
will not reimburse any costs incurred. 
 
Pre-Proposal Conference 
 
There will be no pre-proposal meeting for this project.   
 
Proposal Submission 
 
Proposals are to be submitted through PennBid as discussed in the following pages no later than 
3:00 p.m., prevailing time, on March 11, 2021. 
 
Scope of Work 
 
Understanding this is a very comprehensive, aggressive plan; the selected consulting firm (the 
Consultant) shall provide a three (3) year service for Engineering, to include but not limited to 
Preliminary / Final Design, Right of Way, Utilities, Detour, etc. Additionally, the Consultant 
shall provide assistance in all phases of the Bid, to include but not limited to Submittal Review 
and Construction oversite with CM/PM and CA with ACTIVE Inspection assistance and all 
requested Services, as-needed to assist Public Works with the “Project”.  
 
It is the intent for multiple construction projects to be performed in each calendar year! 
 
*** All paving, ramps and sidewalk design work, et al; shall be in accordance with the most 
current Pennsylvania Department of Transportation (PennDOT) publications and guidance. 
 
As examples: The Consultant will be required to prepare construction drawings and technical 
specifications to indicate the locations for the paving of street and the installation of ADA 
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compliant curb ramps at all required street intersections within the street sections scheduled for 
paving.  The paving design may include mill and overlay maintenance and/or full depth 
reconstruction as conditions warrant.  The Consultant will prepare final design ramp construction 
designs will be provided by the Contractor.  The crosswalk markings at the intersecting streets 
shall be included in the Contractor’s design to the extent needed to satisfy ADA accessibility 
requirements. The engineering design will require the City Engineer’s approval prior to 
installation. 
 
The Project will include the City streets listed tentatively listed below planned to be constructed 
in the 2021 construction year.  The remainder of the street list shall be constructed in 2022 with 
additional street construction recommendations in 2023/2024 and 2024/2025. 
 

A. 6th Street – Spring to Canal St 
B. McKnight St. – Robeson to Windsor St. 
C. Front St. – Walnut to Windsor St. 
D. Church St. from Woodward St. south to Court St. 
E. Windsor St. – Lincoln to Front St. 
F. Penn St. – 800 and 1000 blocks 
G. River Road – 2000 to 2500 blocks 
H. Riverdale Roads – Colston St., High St., Denton St. 
I. E. Wyomissing Blvd. – Hancock Blvd to Museum Rd. 
J. Hancock Blvd. – Lancaster Ave. to Liggett Ave. (but not including the intersection) 
K. Liggett Ave./Hancock Blvd Intersection Reconstruction Project 
L. N 12th Street - 1300 block Reconstruction  

 
The Consultant shall coordinate with the City’s project manager by making regular 
communications throughout all phases of the Project, including look-ahead items and project 
updates.   
 
The Final Design phase shall be completed within 20 calendar days from the approval of the 
Preliminary Engineering phase. 
 
The City would like to award a construction contract is scheduled for in April 2021 with the 
completion by the end of the 2021 construction season.  The Consultant shall provide the above 
design phase and bid phase, and construction phase Services as described above and coordinate 
with the City Team.  
 
During the construction phase, the Consultant shall assist the City with technical support for 
submittal reviews, field change orders, contract change orders, RFI responses, payment 
applications and other technical items required to properly complete the construction contract.  
The Consultant shall assist with the preparations of design modifications during the construction 
phase where necessitated by changed site conditions.  

Deliverables for 2021-2024: 

Services shall include the following deliverables.  The Consultant shall prepare an engineering 
design report to be used to develop the design of the Project through the 2024 calendar year.  The 
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report shall analyze the existing conditions of each street in the Project using core sampling and 
engineering judgement.  The report shall make recommendations for rehabilitation and repairs 
within the Project budget limitations.   

Preliminary Engineering and Final Design construction drawings and technical specifications 
shall be prepared for review and acceptance by the City prior to bidding.  The deliverable shall 
be submitted in digital format: MS Word for the specifications and pdf for the drawings.  
Communications shall be made via email, telephone and Zoom meetings.  Person to person 
meetings are be included as safety conditions allow.  The Consultant shall include sufficient time 
in their proposal to gain a good understand the project and the stakeholders involved, and to 
closely assist the City PM with the technical execution of the Project.   

The Consultant shall be PennDOT prequalified, and shall utilize PennDOT highway design and 
construction standards to the fullest extent applicable to this project. Technical specifications 
shall be prepared for all elements of the design including any special conditions that would 
apply. The final construction drawings and technical specifications shall be prepared for 
incorporation into the City’s Contract Document package for the construction of the 2021-2024 
Project. The City will incorporate these documents into the City’s standard front end contract 
document package and will manage the advertisement and procurement of the construction 
contract using the PennBid procurement system.   

Available Background Information 

Technical documents associated with the Project will be made available by the City to the 
Proposers.  

In addition, each Proposer must submit in its Proposal a list detailing the specific information, 
records and documents it will need from the City to perform the Project. 

Project Schedule 

The Selected Consultant shall begin work within ten (10) days of the City’s issuance of a Notice 
to Proceed.  The initial activities of the Selected Consultant shall be to work with the City to review 
the Project schedule and budget to develop and present a workable approach to the City.   

Assignment of Key Staff 
 
The key member(s) of the consultant’s staff must be identified and assigned to the project for the 
duration of the contract, unless the City of Reading agrees in writing to modify the assignment.  
If a key member leaves during the course of the contract, the City must be notified immediately, 
and the contractor must submit the replacement’s name and credentials for approval by the City 
prior to that person starting work on the contract.   
 
Use and Qualifications of Subcontractors 
 
The City recognizes that subcontractors may be required or desired to design engineering 
components of the project.  For each selected subcontractor proposed to be used by the firm, 
please provide details of the expertise and scope being provided by the firm as well as the firm’s 
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relevant experience and depth of qualified personnel as it relates to the project.  This shall be no 
more than one page per subconsultant or firm.  In the event that a firm is being selected based 
upon an individual who will be performing the majority of the work for the firm, please state this 
and provide this page of information related to this individual’s experience as a key project team 
member, not the firm’s experience. 
 
In the event subcontractors are proposed to be used, they will be required to complete the 
attached Subcontractor Surety Agreement within ten days of the award of the contract.   
 
Records Retention and Confidentiality 
 
The successful firm shall maintain all records for ten (10) years after final payment on the 
contract and any and all other pending matters are closed.  After the ten (10) year retention 
period, the City shall have the option to take possession of the work papers, reports, plans, 
permits and documents, electronic and / or hard copy, whenever the successful firm decides to 
dispose of them.  The successful firm shall notify the City in writing prior to any disposal of 
documents related to this contract. 
 
All reports, information, data, etc., furnished by the City to the proposing firm shall remain 
confidential and shall not be released to any individual or organization without the prior written 
approval of the City. 
 
Qualification Criteria 
 
The response to this RFP shall incorporate adequate information as detailed below for the City’s 
selection committee to evaluate the firm’s ability to meet the design needs specified in this 
proposal.  To expedite the review process, please organize the technical information in the order 
listed below with the submission being concise.  This technical evaluation for professional 
services is strictly for firm and personnel qualifications so DO NOT include a rate sheet with this 
part of the submission.   
 
Please provide the time and material project cost as well as the applicable rate sheets in a 
separate sealed package simultaneous to the technical proposal.  The technical proposal will be 
evaluated by the committee first with the project cost being opened later and included in to the 
rating criteria.   
 
 
City of Reading 
Attn: Tammi Reinhart, Purchasing Coordinator 
Purchasing Office 
815 Washington Street, Room 2-45 
Reading, PA 19601-3690 
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The response shall address firm specific information followed by personnel, reference projects, 
and local presence as detailed below: 
 

• Provide general firm information including location of headquarters, number of offices, 
total number of employees, number of technical staff geographic location of project’s 
primary client contact, and numbers of years firm has been performing similar site design 
projects. 
 

• Provide a comprehensive list of similar recent projects Provide at least five project 
references in the past ten years.  Details shall include: client name, client contact 
information, project location, key personnel, duration of project or portion of project if 
project involves other work beyond this scope, and projected and actual cost. 

 
• Indicate number of projects currently under contract. 

 
• Identify selected key team personnel with relevant qualifications and certifications as 

well as firm tenure. 
   

• In the event of any proposed subcontractors, please provide details of the expertise and 
scope being provided by the firm as well as the firm’s relevant experience and depth of 
qualified personnel as it relates to the project. 

 
• Indicate the firm’s experience with the City of Reading as well as clients in Berks 

County, Pennsylvania in the past ten years by client and contact information, type of 
project, and project and firm scope.  Indicate the firm’s relevant utility engineering in 
adjoining counties in the past ten years by client and contact information, type of project, 
and project and firm scope. 

 
• Provide a sample contract and terms for review by the City and its legal counsel. 

 
Questions Regarding Specifications or Proposal Process  
 
To ensure fair consideration for all firms, the City prohibits communication to or with any City 
department director, division manager, employee, or agent during the submission process with 
the exception of those questions relative to interpretation of specifications or the proposal 
process.  Such communications initiated by a firm may be grounds for disqualifying the 
offending firm from consideration for award of the proposal and/or any future proposal.   
 
No interpretations of the meaning of the RFP documents will be made to any bidder orally.  
Every request for such interpretation shall be in writing to the City of Reading Purchasing Office 
via the Penn Bid Procureware website (PennBid.procureware.com), must be received in writing 
prior to February 23, 2021. 
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Any and all such interpretation will be in the form of an Addendum to the Contract Documents 
and will be posted to the PennBid website no later than March 3, 2021. 
 
Evaluation and Selection Process 
 
Firms shall submit a response to this RFP by 3:00 pm, prevailing time, on March 11, 2021.  The 
City will employ a selection committee that includes technical and non-technical personnel.  The 
goal of this RFP is to select the best suited firm(s) using a quantitative ranking system followed 
by the interview of selected firm(s), if determined by the committee to be necessary.  This 
process and the number of firms interviewed may be adjusted based upon the responses received, 
their evaluation, and the City’s desires.   
 
Until the final firm selection, negotiation, award, and contract execution all contact with the City 
of Reading regarding this topic is to be directed to the Purchasing Coordinator or the designated 
legal counsel finalizing contractual details.  Failure to comply with this request will result in the 
disqualification of the firm for further consideration. 
 
The City and its designated committee will evaluate all proposals, determine whether oral 
discussions with individuals, firms, or organizations are necessary, and select the firm best 
qualified to perform the scope of work.  A qualification based selection process will be used.  
Qualifications will outweigh all other considerations.   
 
The evaluation will be based upon the following areas in no particular order: 
 
• Firm Qualifications and Experience 
• Staff Qualifications and Experience 
• Relevant Project References 
• Project Team 
• Responsiveness to RFP 
• Disadvantage Business Enterprise  
• Price 
 
The City may choose to conduct interviews with finalists after the initial review of proposals are 
complete.  If interviews are conducted, finalists will be contacted individually by the Purchasing 
Coordinator’s office. 
 
During the entire selection process, the firms shall only contact the Purchasing Coordinator 
regarding details of the work to be performed unless otherwise authorized.  This will minimize 
missed information and duplication of effort. 
 
The City has the responsibility to negotiate the most favorable cost terms and conditions to the 
City.  The City will begin negotiations with the highest ranked firm and develop a final work 
scope and refine compensation.  The negotiating process may involve one (1) or more RFP 
responses and may continue until the award of the contract.  All proposals will become part of 
the official file on this matter without obligation to the City of Reading. 
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The City of Reading Purchasing Policy allows the City to base its selection on professional 
qualifications, experience, and familiarity with the nature of the service to be provided. 
 
Authorization of Invitation 
 
Article VIII, Section 801 (b), of the City of Reading City Charter, gives the City the ability to 
engage independent consultation to represent or advise on specific individual matters.  This 
section further states that representation must be secured by the Request for Proposal (RFP) 
process.  The City of Reading Purchasing Policy recognizes and states that the awarding of a 
contract for professional services cannot be based solely upon the selection of the lowest bidder.  
Emphasis is placed on factors such as professional qualifications, experience, and familiarity 
with the nature of the services to be performed. 
 
This RFP is issued by the City of Reading. Any questions or clarifications concerning the RFP 
shall be directed to the Purchasing Coordinator. 
 
All requests for additional information concerning the RFP process, acceptance and approval of a 
contract must be issued in written form by the same time as technical questions.  Responses to all 
questions will be issued to all prospective proposers in the form of an addendum as discussed 
above. 
 
Preparation of Proposals 
 
Firms are expected to examine any specifications, schedules or instructions included in the RFP 
package.  Failure to do so will be at the firm’s risk. 
 
The applicant shall submit the requested information in a complete and concise manner within 
the page limitations discussed. 
 
Proposals are to be prepared simply, providing a straightforward and concise description of the 
successful firm’s, person’s, or subcontractor’s capabilities to satisfy the requirements of this 
proposal.  Emphasis should be on completeness and clarity of content. 
 
If erasures or other changes appear in the proposal, each erasure or change must be initialed by 
the person signing the submittal. 
 
Receipt of amendments or addenda by a firm must be acknowledged on the appropriate City 
form and included in the proposal. 
 
Ownership of all data, material, and documentation originated and prepared for the City pursuant 
to the RFP shall belong exclusively to the City and be subject to public inspection in accordance 
with the Freedom of Information Act and Pennsylvania Right to Know Act. Trade secrets or 
proprietary information submitted shall not be subject to the public disclosure; however, the firm 
must invoke this protection in writing.  The proprietary or trade secret material submitted must 
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be identified. The classification of an entire proposal, line item prices and/or total proposal prices 
as proprietary or trade secret is not acceptable and will result in rejection and return of proposal. 
 
Modification or Withdrawal of RFPs 
 
An RFP that is in the possession of the Purchasing Coordinator may be amended by telegram, 
letter, or fax transmission bearing the signature or name of the person authorized for bidding, 
provided said request is in writing and properly signed or by telegram and is received at least two 
(2) hours prior to the time and date of opening.  The communication shall not reveal the RFP 
price but should indicate the addition, subtraction or other change in the RFP. 
 
An RFP that is in the possession of the Purchasing Coordinator may be withdrawn by the firm in 
person, by fax, or by written request  provided said request is in writing and properly signed or 
by telegram and is received at least two (2) hours prior to the time and date set for the opening.  
Request by telegram must be confirmed in writing, properly signed, which must be delivered 
within twenty-four (24) hours of the time and date set for the opening.  No proposals may be 
withdrawn for a period of one hundred twenty (120) days following the formal opening and 
receipt of proposals by the City of Reading. 
 
Right to Reject Proposals 
 
Submission of a proposal indicates the acceptance by the firm of the conditions contained in this 
RFP unless clearly and specifically noted in the proposal submitted and confirmed in the contract 
between the City of Reading and the firm. 
 
During the advertising process through the final firm selection and contract execution by both 
parties, any contact by proposing firms with any City representative, other than the Purchasing 
Coordinator, concerning the RFP is prohibited.  Any such unauthorized contact may cause the 
disqualification of the firm from this procurement action. 
 
The City of Reading reserves the right without prejudice to reject any or all proposals in whole 
or in part.  It also reserves the right to waive any technical defects or minor irregularities, which 
in its discretion, is in the best interest of the City.  The City further reserves the right to seek new 
proposals when such a procedure is reasonably in the best interest of the City to do so. 
 
The City will not pay for any information required in the RFP, nor is liable for any cost incurred 
by a firm in responding to an RFP. 
 
Disposition of Proposals 
 
All proposals submitted in response to the RFP become the property of the City and will not be 
returned to unsuccessful firms. 
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Minority and Women Business Enterprises 
 
The City notifies all firms that minority and women business enterprises will be afforded full 
opportunity to submit proposals in response to this RFP and will not be discriminated against on 
the basis of race, color, national origin or ancestry.  Firms hereby agrees that upon the award of 
the contract, the firm will not discriminate against any person who performs work because of 
race, religion, color, sex, national origin or ancestry. 
 
If the individual, firm or organization qualifies under any of these categories, the individual, firm 
or organization shall set forth the basis so that the City of Reading can determine which 
categories (s) are applicable. 
 
• Minority owned business firm 
• Woman owned business firm 
• Labor surplus area business firm 
• Section 3 business firm 
 
The Offeror must insure that employees and applicants for employment are not discriminated 
against because of their race, color, religion, sex, national origin, disability, or familial status and 
those requirements of Section 3 of the Housing and Urban Development Act of 1968, as 
amended, are met. 
 
Equal Employment Opportunity 
 
During the performance of this Contract, the firm agrees as follows: 
 

• The firm will not discriminate against any employees or applicant for employment 
because of race, color, religion, sex, or national origin.  The firm will take affirmative 
action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to race, color, religion, sex, or national origin.  Such action 
shall include, but not be limited to, the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship.  The 
firm agrees to post in conspicuous places, available to employees and applicants for 
employment, notices which may be provided by the City of Reading setting forth the 
provisions of this nondiscrimination clause. 

 
• The firm will, in all solicitations or advertisements for employees placed by or on behalf 

of the firm, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, or national origin. 

 
• In the event of the firm’s noncompliance with the non-discrimination clauses of this 

Contract or with any of the said rules, regulations, or orders, this Contract may be 
canceled, terminated, or suspended in whole, or in part and the Proposer may be declared 
ineligible for further City of Reading contracts. 
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• The firm will include the provisions of these paragraphs in every subcontract or purchase 

order unless exempted. 
 
Employment of Certain Persons Prohibited 
 
No person who, at the time, is serving sentence in a penal or correctional institution shall be 
employed on the work covered by this Contract. 
 
Subcontracts 
 
Joint proposals by multiple firms are allowed, and even encouraged if deemed necessary to 
balance new ideas and directions with the realities of the enabling statutes.  However, the firm 
will not be allowed to subcontract work under this contract unless the subcontractor and its scope 
of work is clearly defined and outlined within the proposal or written approval is granted by the 
City of Reading.  The subcontractor, as approved, shall be bound by the conditions of the 
contract between the City and the selected firm.  The authorization of a subcontractor is to 
perform in accordance with all terms of the contract and specifications.  All required notices, 
work orders, directives, and requests for emergency services will be directed to the selected firm.  
All directions given to the subcontractor in the field shall bind the selected firm as if the notice 
had been given directly to the selected firm.  Should the firm elect to use any subcontractors, 
they are to provide a payment bond as included in the following forms.  
 
Independent Proposal  
 
The parties hereto expressly agree and understand that the successful firm may not be an 
employee or agent of the City of Reading in any sense.  Furthermore, the successful firm may 
not be affiliated with any chemical, technology, process, vendor, or manufacturer related to 
wastewater treatment.  Any and all potential conflicts of interest should be brought to the City’s 
attention immediately.  Contracts may be terminated should the situation warrant such action. 
 
Execution of Contract 
 
The contract will be drafted by the City and executed by both the City and the successful firm.  
Incorporated into that contract will be this Request for Proposal for Professional Services and the 
Proposal accepted by the City. 
 
The successful firm shall, within ten (10) calendar days after mailing of contract documents by 
the City to the Principal, enter into contract with the City. 
 
The contract, when executed, shall be deemed to include the entire agreement between the 
parties; the firm shall not base any claim for modification of the contract upon any prior 
representation or promise made by the representatives or the City, or other persons.  All 
attachments are considered as part of this document. 
  

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



 

13 

 
Contract Alterations or Modifications 
 
This contract will be under the direct supervision of the City and/or its authorized 
representatives.  Any alterations or modifications of the work performed under this contract shall 
be made only by written agreement between the firm and the City’s authorized representatives 
and shall be made prior to commencement of the altered or modified work.  No claims for extra 
work or materials shall be allowed unless covered by written agreement. 
 
Manner of Payment 
 
The successful firm will submit monthly invoices to the City of Reading before the payment of 
services.  Those invoices shall be submitted to the Parks Department of Public Works 
Department of the City of Reading.  Upon receiving the requisite authorizations, the City of 
Reading will process the successful firm’s invoices less retainage and forward payment by 
check.  The City requires the firm to provide detailed monthly status reports by the 15th of each 
month that discuss the firm’s activities throughout the prior calendar month.  This should also 
include any problems encountered as well as areas where a regulatory response is required or 
modifications are required due to a regulatory response and all areas impacted.  Invoices 
received for payment prior to the receipt of the monthly status report will not be processed until 
receipt of the report.   
 
Contract Termination 
 
The City shall have the right to terminate the contract or any part thereof before the work is 
completed in the event: 
 

• Previous unknown circumstances arise which make it desirable, in the best interest of the 
City, to void the contract. 

• The firm does not adequately comply with the specifications of the RFP or of the 
contract. 

• The firm refuses, neglects, or fails to supply properly trained or skilled supervisory 
personnel, personnel, and/or subcontractors, or proper equipment. 

• The firm neglects to carry out the directions of the City. 
• The firm in the judgment of the City is unnecessarily or willfully delaying the 

performance and the completion of the work. 
• The firm refuses to proceed with work when and as directed by the City. 
• The firm abandons the work. 

 
Rights upon Termination of Contract  
 
Upon termination of the contract, the successful firm shall transfer, assign and make available to 
the City all property and materials in the firm’s possession or subject to the firm’s control that 
are the property of the City, subject to payment in full of amounts due to this contract. 
 
Upon termination, the successful firm agrees to provide reasonable cooperation in arranging the 
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transfer or approval of third party’s interest in all contracts, agreements and other arrangements, 
and all rights and claims thereto and therein following appropriate release from the obligations 
therein. 
 
Dissemination of Information  
 
During the term of the resulting contract, the successful firm may not release any information 
related to the services or performance of services under the contract, nor publish any reports, 
studies, or documents relating to the City of Reading, the account, or performance of services 
under the agreement without prior written consent of the City; and shall indemnify and hold 
harmless the City, its officers, agents, and employees from all liability which may be incurred by 
reason of dissemination, publication and distribution, or circulation, in any manner whatsoever, 
of any information, data, documents, or material pertaining to the City, the account, or the 
contract by the firm or its agents or employees. 
 
Ownership and Use  
 
Firm shall ensure, to the fullest extent possible under law, that the City shall own any and all title 
and interest in and to, including copyrights, trade secret, patent and other intellectual property 
rights, with respect to any copy, photograph, advertisement, music, lyrics, or other work or thing 
created by firm or at the firm’s direction for the City pursuant to this contract and utilized by the 
City. 
 
Special Conditions 
 
It is the objective of this RFP to solicit proposals for a firm to perform professional services as 
described above. 
 
It is the City’s intent that this RFP will encourage competition.  It shall be the proposer’s 
responsibility to advise the City in writing of any language, requirements, specifications, etc., or 
any combination thereof that inadvertently restricts or limits the requirements stated in this RFP 
to a single source.  Such notification must be received by the Purchasing Coordinator no later 
than one week prior to due date. 
 
The City of Reading Purchasing Policy gives the ability to award a contract for professional 
services to be based solely on professional qualifications, experience, and familiarity with the 
conditions. 
 
Qualifications 
 
Each firm is requested to designate and name a qualified representative who shall be the contact 
with the designated City representative.  This representative shall oversee all activities regarding 
the subject matter of this RFP if he/she or his/her firm is selected. 
 
The desired experience and technical requirements for the submission are detailed above in the 
Scope of Work. The successful firm shall be responsible for personnel, supplies, equipment, and 
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local travel cost.  The successful firm may bill the City for actual costs for additional tasks 
requested and authorized in writing by the City. 
 
Indemnification 
 
Successful firm hereby undertakes to indemnify and hold the City harmless from all losses, costs, 
damages and fees arising out of or in any manner connected with the successful firm’s 
performance of this agreement.  Indemnification as herein provided for will be incorporated into 
the contract with the successful firm. 
 
Insurance 
 
The successful firm shall assume and be liable for all blame and loss of whatsoever nature by 
reason of neglect or violation of any Federal, State, County or Local laws, regulations, or 
ordinances; the firm shall indemnify and hold harmless the City of Reading from all suits or 
actions at law of any kind whatsoever in connection with this work and shall if required by the 
City, produce evidence of settlement of any such action before final payment shall be made by 
the City.  The selected firm shall protect the City, its agents, and employees, from any litigation 
involved in this contracted work.  The firm’s Liability Insurance Certificate shall include the 
hold harmless clause and shall be filed with the City of Reading.  All subcontractors must also 
furnish copies of their liability insurance certificates to the City.  No subcontractor will be 
allowed to perform any work under this contract by the City unless such certificates are 
submitted to and approved by the City beforehand. 
 
Insurance Limits Requirements 
 
The City requires the following insurances and limits as a minimum for a firm being considered 
for this project.  The detailed listing of current insurance coverage in place by type as well as a 
listing of places where additional insurance or coverage modification is required based upon this 
project’s insurance requirements is to be included in the proposal.  All policies shall be in effect 
with companies holding an A.M. Best rating of “A-” or better and shall be licensed to do 
business in the Commonwealth of Pennsylvania.  Due to the nature and the scope of the project, 
the City of Reading also requests a copy of the Professional Liability policy to review.  Requisite 
insurances and limits are as follows:  
 

• Professional Liability – in minimum amounts of $1,000,000 per occurrence and 
$2,000,000 aggregate. 
 

• Umbrella/Excess Liability – with limits of not less than $2,000,000 per occurrence and 
$2,000,000 aggregate following from underlying liability coverage. 

 
• Worker’s Compensation – Statutory limits in each state in which Service Provider is 

required to provide Worker’s Compensation coverage including “All States” and 
“Voluntary Compensation” endorsement, and a Waiver of Subrogation endorsement in 
favor of the City. 
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• Comprehensive General Liability – for bodily injury and property damage – including 
any liability normally covered by a general liability policy with limits of not less than 
$1,000,000 per occurrence and $2,000,000 in the annual aggregate. 

 
• Business Automobile Liability – For owned, non-owned, leased and hired vehicles with a 

combined single limit of not less than $1,000,000 for bodily injury and property damage. 
 

• Employer’s Liability – with limits of not less than $100,000 Accident – Each Accident, 
$100,000 Disease – Each Employee; and $500,000 Disease – Policy Limit. 

 
Prior to commencement of performance under this proposal and any future executed contract, the 
selected firm shall furnish to the City of Reading a certificate of insurance evidencing all 
required coverage in at least the limits required herein, naming the City of Reading, its elected 
officials, agents, and employees as additional insureds under the Comprehensive General 
Liability coverage, and providing that no policies may be modified or cancelled without thirty 
(30) days advance written notice to the City of Reading.  Such certificate shall be issued to:  City 
of Reading, 815 Washington Street, Reading, PA 19601.  Please forward a certificate of 
insurance verifying these insurance requirements. 
 
Taxes 
 
The City of Reading is tax exempt.  Tax exemption certificates will be issued to the successful 
firm upon request. 
 
The successful firm will be responsible for remitting all Federal, State and Local taxes or 
contributions imposed or required under Unemployment Insurance, Social Security and income 
tax laws under the Workers’ Compensation Law with respect to this contract. 
 
Observance of Laws, Ordinances, and Regulations 
 
The successful firm shall keep fully informed on all federal, state and local laws, regulations, and 
all orders and decrees of bodies having any jurisdiction or authority which in any matter affect 
those engaged or employed on the work or which in any way affect the conduct of the work.  The 
successful firm shall at all times during the terms of this contract observe and comply with all 
such laws, ordinances, regulations, orders and decrees in force at the time of the award.  The 
successful firm shall protect and indemnify the City of Reading and its representatives against 
any claim or liability arising from or based on the violation of any such law, ordinance, 
regulations, orders or decrees whether by the firm or the firm’s employee.  No extension of time 
or additional payment will be made for loss of time or disruption of work caused by any actions 
against the successful firm for any of the above reasons. 
 
Retention of and Right to Audit Records 
 
The City of Reading shall be entitled to audit the books and records of a firm or any 
subcontractor(s) to the extent that such books and records relate to the performance of such 
contract or subcontract.  Such books and records shall be maintained by the successful firm for a 
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period of ten (10) years from the date of final payment under the prime contract and by the 
subcontractors(s) for a period of ten (10) years from the date of final payment under the 
subcontract unless a shorter period is otherwise authorized in writing by the City. 
 
ALL SUCCESSFUL BIDDERS MUST MEET THE TERMS AND CONDITIONS OF: 
 
• 2 CFR Part 200 - UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 
• Section 3 of the Intergovernmental Cooperation Act of 1968 
• Section 109 of the Housing Act of 1974 
• Title VI of the Civil Rights Act 
• Executive Order 11246, Equal Employment Opportunity, if the Contract exceeds 

$10,000. 
• The Fair Housing Act, as amended. 
• Any program regulations about Conflict of Interest. 
• Federal Access to Records. 
• Executive Order 11625 and section 504 of the Rehabilitation Act of 1973. 
• The American Disabilities Act of 1990. 
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NON-COLLUSION AFFIDAVIT 
 
INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 
 
This Non-Collusion Affidavit is material to any contract pursuant to this bid.  According to the 
Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require 
Non-Collusion Affidavits to be submitted together with proposals. 
 
This Non-Collusion affidavit must be executed by the member, officer, or employee of the 
proposer who is authorized to legally bind the proposer. 
 
Bid/Proposal rigging and other efforts to restrain competition, and the making of false sworn 
statements in connection with the submission of proposals are unlawful and may be subject to 
criminal prosecution.  The person who signs the Affidavit should examine it carefully before 
signing and assure himself or herself that each statement is true and accurate, making diligent 
inquiry, as necessary, of all other persons employed by or associated with the proposer with 
responsibilities for the preparation, approval, or submission of the bid. 
 
In the case of a proposal submitted by a joint venture, each party to the venture must be 
identified in the proposal documents, and an Affidavit must be submitted separately on behalf of 
each party. 
 
The term "complementary bid/proposal" as used in the Affidavit has the meaning commonly 
associated with that term in the RFP process, and includes the knowing submission of proposals 
higher than the proposal of another firm, any intentionally high or noncompetitive proposal, and 
any form of proposal submitted for the purpose of giving a false appearance of competition. 
 
Failure to file an Affidavit in compliance with these instructions will result in disqualification of 
the proposal. 
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NON-COLLUSION AFFIDAVIT 
 
 
State of ________________________ 
 
County of _______________________ 
 
_________________________________, being first duly sworn, deposes and says that: 
 
He/She is_________________________________________ of the Proposer that has 

    (Owner, Partner, Officer, Representative or Agent)  
 
submitted the attached Proposal; 
 
He/She is fully informed respecting the preparation and contents of the attached Proposal and of 
all pertinent circumstances respecting such Proposal; 
 
Such Proposal is genuine and is not a collusive or sham Proposal; 
 
Neither the said Proposer nor any of its officers; partners, owners, agents, representatives, 
employees or parties in interest, including this affidavit, has in any way colluded, conspired, 
connived or agreed, directly or indirectly, with any other Proposer, firm or person to submit a 
collusive or sham Proposal in connection with the Contract for which the attached Proposal is 
submitted or to refrain from submitting in connection with such Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication of conference with 
any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any 
other Proposer, or to fix any overheld, profit or cost element of the Proposal price or the Proposal 
price of any other Proposer, or to secure through any collusion, conspiracy, connivance or 
unlawful agreement any advantage against the City of Reading or any person interested in the 
proposed Contract; 
  
The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its 
agents, representatives, owners, employees, or parties in interest, including this affidavit; and, 
 
Neither the said Proposer nor any of its officers, partners, owners, agents or parties in interest, 
have any interest, present or prospective, that can be reasonably construed to result in a conflict 
of interest between them and the City of Reading, which the Proposer will be required to 
perform. 
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I state that _______________________________________________ understands 
(Name of Firm) 

 
and acknowledges that the above representations are material and important, and will be relied 
on by the City of Reading in awarding the Contract(s) for which this Bid is submitted.  I 
understand and my firm understands that any misstatement in this Affidavit is and shall be 
treated as fraudulent concealment from the City of Reading of the true facts relating to the 
submission of bids for this Contract. 
 
 
________________________________________________ 

(Name and Company Position) 
 
 
SWORN TO AND SUBSCRIBED 
BEFORE ME THIS _________ DAY 
OF _____________________, 20___ 
 
 
_______________________________  My Commission Expires: 
Notary Public 
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NON DISCRIMINATION STATEMENT 
 
 
 
The undersigned hereby certifies that it shall not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, handicap, familial status, or national origin.  
The undersigned shall take affirmative action to insure that applicants for employment are 
employed, and that employees are treated during employment, without regard to their race, color, 
religion, sex, handicap, familial status, or national origin. 
 
 
 
 
 
____________________________ 
 
 
____________________________ 
BIDDER 
 
____________________________ 
TITLE 
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SUBCONTRACTORS’ SURETY AGREEMENT 
 
THIS AGREEMENT entered into this _________ day of ________________, 20___ by and 
between the CITY OF READING, a Pennsylvania municipal corporation, organized and existing 
under the Pennsylvania Home Rule Charter Act (hereinafter the “City”). 
 

and 
 
___________________________, a corporation [partnership], organized and existing under the 
laws of the Commonwealth of Pennsylvania, with its primary business office located at 
____________________________, Pennsylvania 19_____ (hereinafter the “Primary 
Contractor”) 
 

and 
 
______________________________, a corporation [partnership], organized and existing under 
the laws of the Commonwealth of Pennsylvania, with its primary business office located at 
____________________________, Pennsylvania 19_____ (hereinafter the “Subcontractor”) 
 

BACKGROUND 
 
A. Whereas, the City and the Primary Contractor have entered into a contract for 
professional services related to the renovation of _________(the “Contract”); and  
 
B. Whereas, it is contemplated that the Primary Contractor will utilize subcontractors in its 
completion of the work under the Contract; and 
 
C. Whereas, the City desires to ensure payment to subcontractors utilized by the Primary 
Contractor in a prompt and expeditious fashion; and 
 
D. Whereas, it is the desire of the Subcontractor to receive prompt payment for any work 
completed by it in furtherance of the Contract. 
 
NOW, THEREFORE, the parties hereto intending to be legally bound hereby agree as 
follows:The recitals contained hereinabove are hereby incorporated by reference.  
 
The Primary Contractor hereby agrees to make payment to the Subcontractor within fifteen (15) 
days of its receipt of payment from the City which includes payment for services provided by the 
Subcontractor. 
 
In the event that the Primary Contractor does not furnish payment to the Subcontractor, pursuant 
to paragraph 2 above, the Subcontractor shall notify the City of the Primary Contractor’s failure 
to make payment in writing.  Upon receipt of such notice from the Subcontractor, the City shall 
notify the Contractor in writing of its failure to promptly pay the Subcontractor.  Upon receipt of 
said written notice from the City, the Primary Contractor shall have seven (7) days to make 
payment to the Subcontractor for work completed in connection with the Contract. 
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In the event that the Primary Contractor fails to make payment to the Subcontractor within seven 
(7) days of the City’s notification to the Primary Contractor, the City shall have the ability and 
authority to make payment to the Subcontractor. 
 
In the event that the City exercises its ability to make direct payment to the Subcontractor pursuant 
to paragraph 4 above, the City shall deduct the amount of the payment to the Subcontractor from 
future invoices submitted by the Primary Contractor. 
 
The Primary Contractor shall have the duty and responsibility for providing executed 
Subcontractor Security Agreements to the City for any and all subcontractors to be utilized by it 
in furtherance of its duties under the Contract.  In the event that the Primary Contractor enters into 
an agreement with a new subcontractor after the execution of the Contract and its having supplied 
the City with executed Subcontractor Security Agreements, the Primary Contractor shall furnish 
the City with an executed Subcontractor Security Agreement within fifteen (15) days of 
contracting with the new subcontractor. 
 
In the event that the Primary Contractor fails to execute a Subcontractor Security Agreement with 
a new subcontractor it shall be liable to the City for payment of the entire amount of the Contract 
between the Primary Contractor and the new subcontractor.  Said amount shall be deductible from 
future invoices submitted by the Primary Contractor and shall be remitted to the Primary 
Contractor less ten percent (10%) (the City’s liquidated damages), upon presentation of an 
executed Subcontractor Security Agreement. 
 
All notices and other communications required or permitted to be given to any party under this 
Agreement shall be in writing and shall be deemed effectively given in all respects when delivered 
if manually delivered, or when delivered as reflected on the return receipt if mailed postage 
prepaid, registered or certified mail, return receipt requested, to the address set forth below, or to 
such changed address which either party shall have notified the other party in accordance with this 
section. 
 
If to City of Reading:  City of Reading 
    c/o __________ 
    815 Washington Street 
    Reading, PA 19601 
 
If to Primary Contractor: _________________________ 
    _________________________ 
    _________________________ 
 
If to Subcontractor:  _________________________ 
    _________________________ 
    _________________________ 
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The provisions of this Agreement are severable.  If any provision of this Agreement shall be 
found to be invalid or unenforceable in any respect, such provision shall be carried out and 
enforced to the fullest extent permitted at law, and any such invalidity or unenforceability shall 
not affect the validity or enforceability of any other provision of this Agreement, all of which 
shall be fully carried out and enforced as if such invalid or unenforceable provision had not been 
set forth herein. 
 
This Agreement shall be construed and enforced in accordance with the laws and decisions of the 
Commonwealth of Pennsylvania, as applied to contracts which are to be wholly performed and 
entered into within the boundaries of such state. 
 
This Agreement represents the entire agreement and understanding of the parties with regard to 
the subject matter contained herein, and supersedes any and all prior written and oral agreements 
of the parties relating to such subject matter. 
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IN WITNESS WHEREOF, the parties have entered into this Agreement as of the first day 
written above. 
 
CITY OF READING 
 
By: __________________________________ 
 
Name: 
 
Title: 
 
Attest: __________________________________ 
 
Name: 
 
Title: 
 
PRIMARY CONTRACTOR 
 
By: __________________________________ 
 
Name: 
 
Title: 
 
Attest: __________________________________ 
 
Name: 
 
Title: 
 
SUBCONTRACTOR 
 
By: __________________________________ 
 
Name: 
 
Title: 
 
Attest: __________________________________ 
 
Name: 
 
Title: 
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Addendum 1  

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 

TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 

COMPLIANCE 

 
 

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM 

 

THE CITY OF READING 

 

ADDENDUM NO.1  RFP:          ENGINEERING AND GENERAL 

CONSTRUCTION SERVICES FOR 
THE CITY OF READING’S 2021-
2024 LFT FUND TO PLAN ALL 
ROAD CONSTRUCTION, PAVING, 
BRIDGES, PREVENTATIVE 
MAINTENANCE AND ADA 
COMPLIANCE 

 

DUE DATE:  March 11, 2021 

                      3:00 P.M. Prevailing Time 

       NOTICE 

 

This addendum must be signed, attached to, and returned with your proposal to the City of Reading 

by the time and date indicated ABOVE: 

 

Q1. We have a lot of experience designing, administrating and inspecting municipal 

road programs using liquid fuel funds, including ADA ramps. Do we need to be a 

PennDot prequalified consultant? 

 

A1.   The Consultant must be listed in the ECMS consultant listing. 

 

Q2.  Does the Construction Inspector need to be PennDOT certified? 

 

A2.  If the construction is a sub-consultant to the Consultant then no, but it would be 

preferred.  Include the sub-consultant firm name and qualifications. 

 

Q3.  Is there an incumbent for this contract or is it a new effort? 

 

A3.  No incumbent. 

 

Q4.  Are we responsible for Right-of-Way (R/W) acquisition and is any R/W acquisition 

anticipated for the roadway projects in this effort? 

 

A4.  At this time and for this RFP the City does not anticipate any ROW acquisition for 

these projects. However, please include your qualification and experience for land 

rights acquisitions which may be added to the agreement if necessary. 
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Addendum 1  

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 

TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 

COMPLIANCE 

 

Q5.  Are full construction management services required, or just inspection and 

administration? 

 

A5.  Full construction management services and part time inspection as needed.  

 

Q6.  Are the ADA ramps to be fully designed or Design/Build to a contractor? Same 

question regarding the crosswalk designs. 

 

A6.  The City prefers to have the Consultant provide concept layout drawings showing 

the location and arrangement of the curb ramps and crosswalks.  The contractor 

will provide the sealed final ramp and crosswalk designs, approved by the 

Consultant (for the City), with as-builts certified by the contractor and verified by 

the consultant.  The City has concept ADA ramp and crosswalk drawings for all of 

the City intersections that will be available for the Consultant’s use, if deemed 

appropriate by the Consultant. 

 

Q7.  Can you clarify the list of streets which are to be completed in 2021? 

 

A7.   The list of streets is a goal for the 2021 Paving Project with the intent to start this 

list and do as much as possible in 2021 using one or more contractors to achieve 

that goal.  Please remove the “Liggett Ave. / Hancock Boulevard Intersection 

Reconstructing Project” from the list since that project is currently covered under 

another engineering agreement. 

 

Q8.  Can you verify the design schedule?  

 

A8.  The proposer shall submit a design schedule.  Assume a standard time period for 

the construction phases. 

  

Q9.  Will Traffic Engineering work, including traffic signal updates and permitting, be 

included in the scope of work? 

 

A9.  Yes, this program will include signal upgrades and related signal permitting as 

necessitated by the specific projects.  Typically that work includes signal permitting 

for the ADA curb ramp upgrades. The signal upgrade designs for the ADA ramps 

will be provided by the Contractor’s engineering consultant with guidance and 

management from the City’s Consultant. 

 

Q10. Can you verify what scope of work we should include in the time and material 

project cost estimate? 

 

A10.  Provide a scope of work for the approach you propose based on the scope of work 

presented in the RFP.  The Consultant agreement will utilize the Consultant’s scope 

of work. 

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



3 

Addendum 1  

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 

TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 

COMPLIANCE 

 

Q11.  The RFP mentions “Available Background Information”; can you provide any 

available technical documents associated with the Project? 

 

A11.  The associated city documents includes the City’s GIS database information, 

previous project drawings and specifications, ADA curb ramps concept drawings, 

City standard drawings, Official Topographic Street Map, etc. which will be made 

available to the selected Consultant. 

 

Q12. Does the City of Reading require designs performed in Microstation or AutoCAD? 

Will CAD files be required to be provided to the contractor? 

 

A12.  Yes, Microstation or AutoCAD will be required to be generated by the Consultant 

and provided to the Contractors for their use during construction. 

 

Q13.  What is the City of Reading's anticipated annual construction budget? 

 

A13.  Recent paving construction project budgets have typically ranged in size from 

$1.5M to $2.5M.  The City wishes to increase that spending moving forward. 

 

Q14.  Is there a page limit and font size requirements, is an organizational chart required, 

and is there a specific resume format? 

 

A14.  No 

  

Q15.  Does the City have a Price/Cost Proposal Template to use? 

 

A15.  No.  Use your format and present it so that it can become part of the scope of work 

and cost estimate included in the Consultant agreement. 

 

Q16.  Should we use PennDOT approved Overhead Rates and Profit Factor Rates? 

 

A16.  No.  This is a local city agreement and PennDOT payment methods do not apply. 

 

Q17.  Is on-site and travel mileage reimbursable? 

 

A17.  Yes, however engineering consultants typically include mileage in the wage rates.  

The inspector mileage can be included as a separate billable item.  Include all 

associated materials and mileage costs in the cost estimate. 

 

Q18.  Is this professional services engineering RFP requesting only Firm Qualifications? 

 

A18.  No, please submit a defined scope of work and a cost estimate, with a not to exceed 

price. 
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Addendum 1  

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 

TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 

COMPLIANCE 

Q19.  Is our proposal submission to include standard hourly rates for professionals? 

 

A19.  Yes, please include standard wage rates.   

 

Q20.  Is there a specific cost proposal component of the RFP? 

 

A20.  Yes, refer to the RFP, “Qualification Criteria”. 

 

Q21.   The proposal submission requirements appear to be listed at the top of page 7 of 

the RFP which includes 7 specific bulleted items to be included in our proposal. 

Please confirm if these are the only submittal requirements. 

 

A21.  No, those items are the requirements for the “Qualifications”.  Please refer to the 

Scope of Work and other parts of the RFP to complete your submission. 

 

 

 

 

 

 

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE 

BEEN TAKEN INTO ACCOUNT. 

 

 

Firm Name (Type or Print)_______________________________________________________ 

 

 

Authorized Signature ____________________________________________________________ 

 

 

Title__________________________________________________________________________ 

 

 

Name (Type or Print)____________________________________________________________ 

 

 

Date__________________________________________________________________________ 
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Addendum 1  

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 

TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 

COMPLIANCE 

 
 

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM 

 

THE CITY OF READING 

 

ADDENDUM NO.2  RFP:  ENGINEERING AND 

GENERAL CONSTRUCTION 

SERVICES FOR THE CITY OF 

READING’S 2021-2024 LFT 

FUND TO PLAN ALL ROAD 

CONSTRUCTION, PAVING, 

BRIDGES, PREVENTATIVE 

MAINTENANCE AND ADA 

COMPLIANCE 

 

DUE DATE:  March 11, 2021 

                      3:00 P.M. Prevailing Time 

        

 

NOTICE 

 

This addendum must be signed, attached to, and returned with your proposal to the City of Reading 

by the time and date indicated ABOVE: 

 

Q1. Page 3 notes a 3-year contract, but the dates listed – 2021 through 2024 – amount 

to 4 years. Please confirm what years the assignment will cover. 

 

A1.   The City’s goal is to pave as many streets as possible this year and next, and to 

continue this accelerated paving schedule over the 4 year paving period.  The City 

will include a Term allowance in the Consultant agreement for a one-year renewal 

period, or longer if appropriate and in accordance with the City’s term agreement 

policy, in an effort to meet that goal. 

 

Q2. Page 4 states that the City wishes to award a construction contract in April 2021. 

Considering the late March timeframe of selecting a consultant, as well as an 

approximate 4-week bid period needed for a project of this magnitude, plus the 

need for Preliminary and/or Final design time, will the City issue a revised target 

date for putting the 2021 project out to bid? If yes, what is that new target date? 

 

A2.  Refer to the A1 above.  By late July of this year, the City expects to issue a 

construction contract NTP to pave as many streets as possible. 
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Addendum 1  

ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 

TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 

COMPLIANCE 

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE 

BEEN TAKEN INTO ACCOUNT. 

 

 

Firm Name (Type or Print)_______________________________________________________ 

 

 

Authorized Signature ____________________________________________________________ 

 

 

Title__________________________________________________________________________ 

 

 

Name (Type or Print)____________________________________________________________ 

 

 

Date__________________________________________________________________________ 
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600 Eagleview Boulevard • 2nd Floor 
Exton, PA 19341 
610.640.3500  
mccormicktaylor.com

REQUEST FOR PROPOSALS 

ENGINEERING AND GENERAL CONSTRUCTION SERVICES 
FOR THE CITY OF READING’S 2021-2024 LFT FUND TO 
PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, 
PREVENTATIVE MAINTENANCE AND ADA COMPLIANCE 
MARCH 11, 2021
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City of Reading • 2021-2024 LFT Fund

1COVER LETTER

March 11, 2021

City of Reading 
ATTN: Tammi Reinhart, Purchasing Coordinator 
Purchasing Office 
815 Washington Street, Room 2-45 
Reading, PA 19601-3690

RE: Engineering and General Construction Services for the City of Reading’s 2021-2024 LFT Fund to Plan All Road 
Construction, Paving, Bridges, Preventative Maintenance and ADA Compliance 
McCormick Taylor, Inc. – Federal Identification No. 23-1683759

Dear Ms. Reinhart:

We would like to thank you and City of Reading for considering McCormick Taylor, Inc. as a consultant to provide Professional 
Services for the 2021-2024 Liquid Fuels Tax Fund projects. We are pleased to present our proposal which summarizes our 
personnel’s experience in planning all road construction, paving, bridges, preventative maintenance, and ADA compliance. We 
have additionally included project samples and client references which will attest to our work. We welcome the opportunity to 
demonstrate that McCormick Taylor, Inc. has the staff and technical expertise to fulfill the City of Reading’s needs. 

Established in 1946, McCormick Taylor, Inc. is a full-service engineering firm with extensive experience in providing project 
management, engineering services, and planning services to municipalities throughout Pennsylvania. We take immense 
pride in the long-term relationships developed with numerous clients who value McCormick Taylor’s responsiveness and 
professionalism. 

As you read this proposal, we hope to make three main points of consideration that validate McCormick Taylor’s qualifications 
to the City of Reading:

1.	 Our Exton Municipal team is regularly responsible for providing the requested Professional Services to municipal and 
county clients in Berks, Chester, Delaware, and Montgomery County. Our experience allows us to provide quality program 
management and products.

2.	 McCormick Taylor is a full-service engineering firm equipped with personnel who regularly provide project management 
services, engineering services, and bidding services to local municipalities which allows McCormick Taylor to see projects 
through from start to finish.

3.	 Our team contains staff members that can be reached 24/7. These professionals have valuable construction knowledge 
and can be readily available for site meetings and field inspections.

We encourage you to contact the enclosed references who will testify to our record of accomplishments and service to 
local municipalities. Should you have any questions or require additional information, please do not hesitate to contact  
Susan Guisinger-Colón by phone at 484.873.2110 or by email at  smguisingercolon@mccormicktaylor.com. 

Thank you for your consideration. 

	X

James C. Wiggans, PE • Chief Executive Officer 
McCormick Taylor, Inc. • P: 215.592.4200 • F: 215.592.0682    
jcwiggans@mccormicktaylor.com

600 Eagleview Boulevard • 2nd Floor  
Exton, PA 19341 • 610.640.3500  
mt-exton@mccormicktaylor.com
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FIRM PROFILE
ABOUT McCORMICK TAYLOR
McCormick Taylor is a full-service consulting firm, specializing 
in engineering, planning, environmental, project management, 
and communications. McCormick Taylor can provide the City of 
Reading with the personalized attention of a small engineering 
firm with valuable resources that can only be provided by 
a large regional consultant. The company is headquartered 
in Philadelphia, PA, and has over 400 employees spread 
throughout 17 offices in Pennsylvania, New Jersey, Delaware, 
Maryland, Virginia, South Carolina, North Carolina, and Florida. 
McCormick Taylor has consistently been named among the 
Top 500 Engineering and Top 200 Environmental Firms in the 
Engineering News Record’s (ENR) Industry Rankings.

Opened in 2000, McCormick Taylor’s Exton office has been 
recognized for providing a unique mix of services to townships, 
boroughs, and counties, with emphasis on municipal, bridge, 
highway, and traffic engineering as well as construction 
management and inspection to support these disciplines. 
Most notably, the Exton office provides program management 
and administrative services for transportation systems to 
various  counties and municipalities within the Southeastern 
Pennsylvania region. McCormick Taylor has been providing 
engineering services to counties and muncipal clients for over 
30 years. 

To further enhance McCormick Taylor’s capabilities, we 
have partnered with American Engineers Group, LLC (AEG). 
AEG is a professional consulting firm and a comprehensive 
MBE/DBE/SDB/SBE-certified organization that will provide 
geotechnical engineering and surveying services. Corporate 
operations function from their headquarters in Phoenixville, 
Pennsylvania, with additional offices located in Harrisburg 
and Philadelphia, Pennsylvania and Largo, Maryland.

PRIMARY CONTACT
To ensure the City’s needs and requirements are met, we 
have selected the following Professional Engineer as the 
Lead Contact:

Susan Guisinger-Colón, PE, 
LEED AP

Assistant Director, 
Transportation Engineering

P: 484.873.2110 
E: smguisingercolon@
mccormicktaylor.com 

Ms. Guisinger-Colón has over 24 years of experience 
designing and managing a wide variety of highway and 
bridge projects in Pennsylvania. She is responsible for the 
oversight and direction of McCormick Taylor’s Exton office. In 
addition to her management experience, she is responsible for 
overseeing the design of numerous projects, including county 
bridge replacement projects, drainage improvements, and 
recreation facilities. She is responsible for permit acquisitions 
from regulatory agencies, coordinating utility relocations, and 
client interactions. 

EXTON TECHNICAL STAFF
	• Bridge Inspectors: 5

	• CMCI: 4

	• Highway Engineering: 7

	• Structural Engineering: 2

	• Systems and Operations: 1

	• Traffic Engineering: 2
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PROJECT UNDERSTANDING
City of Reading, Berks County, Pennsylvania is currently 
seeking an engineering consultant to assist in the engineering 
and general construction for the 2021-2024 Liquid Fuels Tax 
Fund projects. The City is responsible for the maintenance 
and repair of approximately 132 miles of roadway and six (6) 
structures with span lengths greater than 20 feet. In addition 
to the significant traffic volumes that many of the City roads 
carry, these well-traveled roadways typically have features 
such as curbing, sidewalk, ADA ramps, signage, traffic 
signals, drainage inlets, underground utilities, line striping, on 
street parking and pedestrian crossings that require special 
consideration in both design and maintenance. Seeking a 
consultant to assist in the management of the City’s roadways 
is a large undertaking and the selected firm should have 
practical experience and technical expertise in a variety of 
disciplines including roadway and intersection design, roadway 
maintenance, survey, stormwater management, environmental 
permitting, asset inventory and management, GPS and GIS 
data collection and access, traffic signal design and operation, 
ADA compliance, PennDOT and City construction standards, 
traffic counting, right of way acquisition and determination, 
and parking standards.

McCormick Taylor is known for devising effective and 
economical solutions to the challenges faced by local 
municipalities and has extensive experience in providing 
a wide range of project management and engineering/
planning services on their behalf. We assist our municipal 
and county clients by working collaboratively to identify 
technical needs, delivery time frames, available funds, and the 
concerns of planning partners. We take a flexible approach 
to managing these types of contracts, to accommodate 

the constantly changing demands and pressures faced by 
municipal administration and government. We have extensive 
experience in the planning, design, bid package development, 
procurement, and construction management of annual 
roadway improvement programs in accordance with the 
requirements of the Pennsylvania State Liquid Fuels Fund. 
This funding source requires the plans and appropriate 
forms be submitted to PennDOT Municipal Services to obtain 
project approval to expend the monies. McCormick Taylor 
has successfully obtained approvals from PennDOT on 
numerous projects utilizing Liquid Fuels Tax Funds on behalf 
of municipalities and counties. In addition, we have multiple 
ADA design contracts for the City of Philadelphia and for 
PennDOT. We have also completed the review of design/build 
ramps as part of our Montgomery County contract. Through 
these contracts, we have designed and reviewed thousands 
of curb ramps, each facing different design challenges. 
Through our extensive experience, we are confident that we 
can offer the City of Reading the expertise needed for the 
successful completion of this project from inception through 
construction. 

In preparation of McCormick Taylor’s response to this RFP, 
a field representative visited the City to review the proposed 
scope of work as provided. On the next page is a map of 
the City of Reading highlighting the work locations and 
categorizing conditions as a preliminary assessment of 
the proposed roads. Our initial evaluation of the areas has 
identified a need for ADA improvements with associated 
signal/accessibility upgrades at multiple intersections within 
the scope, and significant base repairs or full depth restoration 
as part of the roadway rehabilitation work. Several locations 
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within the scope were noted to have been recently paved in 
part, possibly as a result of pavement restoration associated 
with utility work.  

McCormick Taylor is familiar with the requirements of 
infrastructure maintenance and has ample experience assisting 
our public sector clients in the management of these critical 
assets, including completing a Road Maintenance Planning 
Program for Montgomery County. This program included a 
systematic plan for the rehabilitation of approximately 75 
miles of County Roadways. In addition, we have completed 
the Annual Road Programs for Montgomery County, Westtown 
Township, Chester County and Media Borough, Delaware 
County for several years. Since 2014, we have been able to 
assist Montgomery County with repaving 55 miles of County 
owned roadways and another 3.08 miles of park entrance 
roadways. 

Roadways are only one component of the infrastructure that 
must be maintained by the City. Based on the Bridges on 
Local Route System spreadsheet generated by PennDOT 
and data obtained through PennDOT’s Bridge Management 
System, we understand that the City of Reading owns and 
maintains six (6) bridges with span lengths greater than 20 
feet. All of these structures are in overall fair condition or 
better, based the most recent bridge inspections. Knowing 
this, McCormick Taylor can assist the City with reviewing the 
priority maintenance items identified in the inspection report 
to develop a Bridge Maintenance Program to maintain or 
enhance the current condition of the inventory.

Intrinsic to the management of a road and bridge program, 
is the forecasting, preparation and management of the liquid 
fuels budget for capital equipment, capital projects and the 
operating budget including quarterly reports, five-year cash 
flow projections, annual performance measures and the 
required bond fund projections. This work is likely already 
completed by in-house staff, but it is re-assuring to know 
that the engineering consultant supporting the department 
fully understands the planning and budgeting process. Our 
staff works regularly with Finance Departments and has 
experience in the liquid fuels audit process and can assist in 
meeting the needs of the auditors. 

For over three decades, McCormick Taylor has been assisting 
local municipalities with infrastructure maintenance, repair, 
rehabilitation, and replacement projects. This experience 
provides us with the understanding and qualifications 
necessary to meet the needs of   the City of Reading.
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A. 6th Street – Spring to Canal St 
B. McKnight St. – Robeson to Windsor St. 
C. Front St. – Walnut to Windsor St. 
D. Church St. from Woodward St. south to Court St. 
E. Windsor St. – Lincoln to Front St. 
F. Penn St. – 800 and 1000 blocks 
G. River Road – 2000 to 2500 blocks 
H. Riverdale Roads – Colston St., High St., Denton St. 
I. E. Wyomissing Blvd. – Hancock Blvd to Museum Rd. 
J. Hancock Blvd. – Lancaster Ave. to Liggett Ave. (but not including the intersection) 
K. Liggett Ave./Hancock Blvd Intersection Reconstruction Project 
L. N 12th Street - 1300 block Reconstruction  

Possible ADA Upgrades Required

- High & Colston recently paved 1/2 width - possibly utility restoration; Denton - fair condition
- poor condition

- mostly fair to good condition; between Greenwich & Douglas travel lanes in very good condition
- failing condition

- 800 block in good condition; 1000 block fair condition; (multiple utility repairs in 900 block)

- poor condition

- fair to poor condition

- poor condition

- fair to poor condition

- appears to have been recently paved

Tentative Project Scope

Road Paving Location

Reconstruction Location

- poor condition

City-Owned Bridge Location
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Weight Limit      Condition Rating

BRKEY BRIDGE_ID
"LOCATION / 
STRUCTURE 

NAME"

"FEATURE 
CARRIED"

"FEATURE 
INTERSECTED"

LENGTH 
(Feet)

# 
Spans

"Structure 
Type"

"YEAR 
BUILT"

"POST 
STATUS"

"Single 
(Tons)"

"Comb 
(Tons)" DE

CK

SU
P

SU
B

CU
LV Overall 

Condition ADT

53607 06 7301 0000 0001 ANGELICA PARK ST BERNADINE ST ANGELICA CREEK 36 1 Concrete(precast), 
Arch culvert 2017 OPEN -- -- N N N 8 Good 500

5483 06 7301 0000 0002 COURT ST.BRIDGE COURT ST. NORFLOK SOTHERN RR 66 1 P/S, I beams 1969 OPEN -- -- 7 7 6 N Fair 2,500

5485 06 7301 0000 0004 NEAR ALVERNIA 
COLLEGE UPLAND AVENUE NORFOLK SOUTHERN RR 114 1 P/S, I beams 1988 OPEN -- -- 6 7 7 N Fair 2,500

5486 06 7301 0000 0005 NB PA 183 IN READING FRONT STREET NORFOLK SOUTHERN RR 54 1 P/S, Box beam - adj 1986 OPEN -- -- 6 6 6 N Fair 5,000

41578 06 7301 0000 0006 READING MUSEUM MUSEUM ROAD WYOMISSING CREEK 50 1 Concrete(in place), 
Arch deck - closed 1930 OPEN -- -- N 6 5 N Fair 4,000

5036 06 2005 0040 0300 5TH ST BRIDGE US 222 BUS NORFOLK SOUTHERN RR 68 1 Concr. encased 
steel, Girder riv/thru 1936 POSTED 29 40 5 5 5 N Fair 8,573

BRIDGES, LENGTH 20’ OR GREATER 
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SCOPE OF WORK
McCormick Taylor proposes the following detailed scope of 
services that will be provided as part of this contract.

TASK 1 - ROADWAY FIELD VIEWS
McCormick Taylor will perform a detailed site visit to the 
11 identified roadways for 2021 to determine the extent of 
repairs needed at each project location. Every year after, 
the selected roadways will be field viewed to ensure that 
the bid documents reflect the site conditions at the time of 
the bid package preparation. These field views will inventory 
the roadways to identify the existing defects. In addition, the 
roadway length and width will be verified for each street, 
and any need for additional work such as base repair, curb 
repair and/or stormwater management improvements will 
be documented on a base map to ensure that all existing 
deficiencies are addressed during construction.

During the field views, McCormick Taylor will focus on 
drainage conditions that may be contributing to road 
deterioration. Water infiltration, whether through surface or 
roadside deterioration, can be a significant factor contributing 
to pavement failures, and will be given proper consideration. 
Any required repairs identified in the field will be catalogued 
and discussed with the City. After review with the City, the 
areas of concern will be shared with the design team to 
analyze solutions and ensure that all existing deficiencies are 
addressed during construction.

Based on the scoping field view completed for the 2021 
roadways listed in the RFP, there are a significant number 
of ADA ramps located on the roadways identified for 
paving. Therefore, all ADA ramps will be inventoried, and 
a determination made as to whether or not upgrades are 
required to meet current design standards.

TASK 2 - CONCEPTUAL ADA RAMP LAYOUTS
As part of the field view, McCormick Taylor will have identified 
all ADA Ramp locations requiring upgrades to meet current 
design standards in accordance with PennDOT Publication 
72M. Based on the existing site conditions, the type of curb 
ramp to be installed will be identified and documented on 

a map to be included as a Design/Build component of the 
contractor’s contract. Any signal equipment requiring 
upgrades will also be identified and included in the bid 
tabulation for the contractor’s consideration. Revisions to 
the signal plans will be the responsibility of the contractor 
once the ADA ramps have been designed to incorporate the 
needed signal/accessibility upgrades at each corner of the 
intersections.

TASK 3 - UTILITY COORDINATION
At the onset of the project, letters will be sent to all affected 
utility owners notifying them that the City will be completing 
paving operations and any upcoming utility upgrades or 
relocations will need to be completed prior to these operations 
being implemented. Coordination with utility companies will 
need to be initiated early and often to ensure that the utility 
companies can complete all necessary relocations either 
prior to or coordinated with the contractor as to not delay the 
construction schedule. The biggest impact to existing facilities 
will occur when there is a need to relocate signal equipment 
as it relates to the installation/upgrades of ADA ramps to 
current standards. If pedestrian stub poles are required to 
be installed, the foundation may impact an existing utility 
requiring coordination be completed on behalf of the City.

In addition, the City could require that any utility work that 
results in the opening of the roadway within 5 years after 
the completion of the City’s paving project will require either 
infrared patching, and half or full width mill and overlay 
depending on the utilities’ scope of work.

TASK 4 - PREPARATION OF PLANS AND 
SPECIFICATIONS
McCormick Taylor will utilize the City’s GIS shape files to 
generate a base map for the Road Program and supplemented 
to incorporate utilities or other features identified as part 
of the field views. These maps will include all necessary 
information pertinent to completing the identified repairs on 
each roadway included in the Annual Road Program. The 
map will identify the limits of work and type of ADA ramp 
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proposed at each location. Furthermore, existing pavement 
markings will be reestablished or upgraded as needed in the 
field upon the completion of paving operations.

Specifications for construction will also be included as part 
of this task. PennDOT approved items will be utilized for this 
project in accordance with PennDOT Publication 408, 2020 
Edition and any updates. Specifications will be provided 
for any items that deviate from the standard items listed in 
Publication 408 or are non-standard items that do not have a 
standard specification provided in Publication 408.

The following will be provided to the City as part of this task 
to be included in the Bid Package:

a.	 Roadway Maps

b.	 Construction Specifications

c.	 Bid Form

TASK 5 - MEETINGS & COORDINATION
Collaboration with project stakeholders, including adjacent 
property owners, emergency services personnel, and the 
City is imperative to ensure that the needs and requirements 
of all concerned parties are adequately addressed. Prior to 
the scheduled meeting, an agenda or meeting strategy will be 
prepared and circulated and as required, handouts covering 
each meeting’s topic of discussion will be prepared by 
qualified members of our staff. Handouts will include figures, 
photographs, text, and other information as necessary to 
provide a useful summary of material presented at the 
meeting. Clear and concise meeting minutes will be prepared 
and distributed to all attendees within one week following all 
meetings.

TASK 6 - RIGHT-OF-WAY COORDINATION
If any proposed work associated with the construction 
of the ramps is required outside of the legal Right-of-Way, 
McCormick Taylor will generate and send a cover letter and 
an Authorization to Enter – Waiver of Claim to each affected 
property owner as acquisition and/or easements are not 
necessary for the installation of ADA pedestrian ramps; 
however, authorization to enter the property is required. If the 
property owner does not respond, a letter identifying that the 

installation of the pedestrian facility will not be made and the 
implications it will have on the property owner should a claim 
be filed against the City will be sent for further consideration.

TASK 7 - PENNDOT COORDINATION
McCormick Taylor can assist with the City’s Liquid Fuels 
Program, overseen by PennDOT Municipal Services. Prior 
to the start of construction, McCormick Taylor will make the 
necessary submissions to PennDOT to obtain the required 
project number. The construction plan set, specifications and 
cost estimate along with the MS-329 form will be submitted 
to PennDOT District 5-0 after the contract is awarded to the 
winning bidder. Once a project number has been assigned, 
McCormick Taylor is able to assist in the compilation of all 
necessary MS-999 forms and project closeout. If the City of 
Reading utilizes dotGrants, a PennDOT grant management 
system, McCormick Taylor has extensive experience in 
navigating the system which will allow us to assist the City 
will the submission of all required construction documentation 
and project closeout.

TASK 8 - CONSTRUCTION MANAGEMENT AND 
INSPECTION
The McCormick Taylor team will provide a qualified full 
time construction manager and part time inspector during 
the construction phase of projects. We have numerous 
qualified inspectors that meet PennDOT TCM, TCIS and TCI 
classification requirements per PennDOT’s Scope of Work 
for Municipal Projects. Based on the timing as well as the 
scope of the construction, we will determine the specific 
staffing requirements and assignments when the projects are 
advertised for construction.

The inspector will keep accurate records of all materials and 
workmanship, will take field measurements, prepare as-built 
drawings for any field changes, and serve as liaison for the 
City of Reading.  We will maintain a daily log of construction 
activities including extensive photo documentation and inform 
the City of our findings. As part of this effort, McCormick 
Taylor will complete the following tasks, to ensure that the 
City’s project is completed successfully, including but not 
limited to:
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	• Pre-Construction 
Meeting

	• Project Scheduling

	• Communicate Effectively 
with all stakeholders

	• Review and approve 
Source of Supply

	• Materials Acceptance 
Testing and Quality 
Control

	• Ensure Safety Plan is 
followed

	• Shop Drawing 
Submission

	• Prepare Estimates

	• Job Progress Meetings

	• Progress Payments

	• Photo Documentation

	• Daily Field 
Documentation

	• As-Built Drawings

	• Conduct Final Inspection

	• Close-Out 
Documentation

Our inspectors are NICET certified, NECEPT certified or 
degreed engineers with experience and training in roadway 
and bridge construction inspection. The inspector will work 
a schedule to match the working hours of the contractor and 
will be available to answer questions from the public, City or 
contractor. The inspector will consult with the design engineer 
when any discrepancies or field changes are encountered.

All of our inspectors are familiar with the PennDOT 
construction procedures including project administration 
in accordance with PennDOT’s Project Office Manual, 
sampling and testing in accordance with PTM #1, minimum 
specification requirements in accordance with PennDOT Pub 
408, PennDOT approved construction materials as listed in 
Bulletins #14, 15, 41 and 42, and PennDOT standards for 
Bridge Design, Bridge Construction, Traffic, and Roadway. 
In addition, all of our inspectors have worked directly with 
contractors as an owner representative on past projects.

TASK 9 - ASSESSMENT OF CITY-OWNED 
ROADWAYS
McCormick Taylor will prepare an engineering design report 
to be utilized to develop the City’s Road Program through 
2024. The team will conduct field views of the 132 miles 
of City owned Roadways to analyze and document the 
existing conditions of each street. The report will make 

recommendations for the rehabilitation and repairs within the 
Road Program budget limitations.

COMPREHENSIVE ROADWAY MAINTENANCE PROGRAM
McCormick Taylor will develop a Road Maintenance 
Program for the systematic resurfacing, restoration, and/or 
rehabilitation of City roads through 2024. The program will 
provide a prioritized schedule of road maintenance activities 
with estimated project costs. This schedule will be generated 
utilizing input of City staff and taking into account the financial 
limits of the annual budget.

Field view inventories of all roads will be completed including 
the verification of roadway length, width, and any need for 
any additional work such as base repair and/or stormwater 
management improvements. The field view data will lead to 
the development of recommended road repairs consisting of 
resurfacing, restoration, and/or rehabilitation. A recommended 
goal of this Program will be to establish a means and method 
for performing preventative maintenance.

Extensive field views for each City road will be completed 
to evaluate the nature and extent of pavement conditions, 
including the assessment of defects such as the following:

	• Potholes

	• Lane rutting

	• Alligator cracking

	• Raveling

	• Shoving

	• Corrugations

	• Polished aggregate

	• Skid resistance

	• Utility patches

	• Unstable subgrade

	• Deficient drainage

	• Ice buildup
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The inspection and rating of each road will be based on 
accepted standards, including PennDOT Publication 36 – 
Pavement Condition Survey Field Manual. This reference 
provides a numerical grading system for each pavement 
defect, taking into account both the extent of distress and 
its relative seriousness. This will allow for the quantification 
of roadway conditions and will assist in setting maintenance 
priorities. The rating of roads in this manner is not an 
absolute method but a relative method to compare pavement 
conditions within the City. For this reason, it is imperative 
that all the roads are rated by the same individual(s) so that 
consistency and uniformity in the ratings are established.

The field views will also focus on drainage conditions that 
may be contributing to road deterioration. Water infiltration, 
whether through surface or roadside defects, can be a 
significant factor with pavement failures, and will be given 
due consideration during the field views and subsequent 
evaluations.

Based on the results of the field views, McCormick Taylor 
will make recommendations for roadway maintenance of the 
approximate 132 miles of City roads. Recommendations may 
include, alone or in combination:

	• Pavement overlay

	• Milling and resurfacing

	• Leveling and/or crown 
restoration

	• Base repair

	• Subgrade undercutting

	• Geotextile reinforcement

	• Widening or shoulder 
improvements

	• Drainage improvements

TASK 10 - BRIDGE MANAGEMENT SERVICES
McCormick Taylor will assist the City with any needed repairs 
and priorities identified to City owned bridges or culverts. 
Based on the Bridges on the Local Route System spreadsheet, 
the City owns six (6) bridges with a span length greater than 
20 feet. Our team can review the NBIS inspection reports 
to assess the issues and maintenance items identified. 
McCormick Taylor has extensive experience is generating bid 
documents for the repair of bridge deficiencies.

Where appropriate and if requested by the City, McCormick 
Taylor will provide bridge inspection, maintenance and 
repairs recommendations. For structure with a span less 

than 20 feet, federal guidelines do not require the structures 
to be inspected yet they could have a significant impact on 
the traveling public should it need to be closed. Additionally, 
where necessary preliminary engineering, final design and 
construction consultation services for the repair, rehabilitation 
or replacement of City owned structures can be provided. As 
such, McCormick Taylor will produce plans, specifications, 
and estimates consistent with PennDOT, FHWA and all 
other applicable requirements. Our bridge design projects 
comply with AASHTO’s current Bridge Design Specifications, 
PennDOT’s Bridge Design Manual and Standard Construction 
Details. Our staff is very familiar with the use of PennDOT’s 
Standard Specifications, and the writing of special provisions 
when required. Standard bridge construction and repair 
methods and details are referenced using PennDOT Publication 
408 and Publication 218M – Bridge Design Standards and 
Publication 219M - Bridge Construction Standards.
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PROFESSIONAL QUALIFICATIONS SUMMARY
McCormick Taylor, Inc. is known for devising effective 
and economical solutions to the challenges faced by local 
municipalities and has extensive experience in providing a 
wide range of project management and engineering/planning 
services. We assist our municipal and county clients by 
working collaboratively to identify technical needs, delivery 
time frames, available funding, and the concerns of planning 
partners. We take a flexible approach to managing these 
types of contracts to accommodate the constantly changing 
demands and pressures faced by municipal administration 
and government. 

ROAD MAINTENANCE PROGRAM SERVICES
McCormick Taylor has been responsible for the planning, 
design, bid package development, procurement, and 
construction management of annual roadway improvement 
programs in accordance with the requirements of the 
Pennsylvania State Liquid Fuels Fund for over 15 years. 
McCormick Taylor’s staff develops preliminary cost estimates 
and works with municipalities to select the appropriate 
improvements that will provide the greatest value within 
budgetary limitations. We assist our clients in determining 
which roads are to be rehabilitated or reconstructed. Our team 
is tasked with design of all roadway, grading and stormwater 
management improvements; development of all construction 
documents, specifications, public bid documents; and contract 
administration and construction management services. 

McCormick Taylor also specializes in developing comprehensive 
Long-Term Road Maintenance Planning Programs for the 
systematic maintenance and repair of locally owned roads, 
within the limits of annual budgeted resources which includes 
field investigations, recommended repairs, cost estimation, 
prioritization, and scheduling. With this, a planning program 
that evenly distributes anticipated costs associated with the 
maintenance needs is created as a long-standing budgeting 
tool for the municipality. This further demonstrates that we 
are qualified to evaluate a roadway system and plan and 
design the necessary improvements to maintain a safe and 
desirable roadway.

ENGINEERING ADA RAMP DESIGN/REVIEW
McCormick Taylor regularly designs and reviews projects 
which require ADA complaint ramps for local municipal, 
county, and state clients. Our engineers and technicians utilize 
AutoCAD Civil 3D, MicroStation V8i, and ArcGIS to provide 
engineered design plans for our clients. With vast PennDOT 
experience, our design team has proven we can execute the 
design of all aspects of a traffic or pedestrian related project. 
This experience also affords us the required knowledge of the 
state regulations defined by PennDOT Publications and the 
Americans Disability Act (ADA). We have designed, reviewed, 
and inspected ADA handicapped ramps with detectable 
warning surfaces (DWS) on behalf of PennDOT and local 
municipalities, and completed Technically Infeasible Forms 
(TIF) when necessary. Our plans provide clear and concise 
designs to prevent misinterpretations in the field. 

BIDDING AND PROCUREMENT SERVICES
McCormick Taylor, Inc. will develop technical specifications 
and plans as required to meet the project requirements and 
will request and receive Prevailing Wage Rates as needed. 
We will prepare a bid package and submit the bid package 
to the City for review and approval prior to advertisement. 
McCormick Taylor will work with the City of Reading to arrange 
a pre-bid meeting, when required, to review the scope of the 
project and will provide a potential bidders list for the City’s 
use in distributing a bid notification. We will assist the City 
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by responding to written requests for clarification submitted 
from perspective bidders and assist in the preparation of 
addenda as they relate to technical components of the project.

Upon the City’s review of the procedural acceptance of the 
bids, McCormick Taylor will assist in the review of the bids, 
and determine if there are errors or omissions that would 
disqualify an apparent low bidder. We will verify references 
where applicable, and upon our confirmation of the low bid, 
we will provide the City with a recommendation of award.

McCormick Taylor can also assist Reading with “eProcurement” 
services through the use of PennBID. We have repeatedly 
utilized this no cost service with great success for our 
municipal clients. Our staff has received on-site personalized 
training directly from the developer of PennBID and we are 
very knowledgeable of the specific benefits this service can 
provide for each customized bid process.

CONSTRUCTION SERVICES
McCormick Taylor’s Construction Team will provide 
construction management, onsite inspection, review of 
construction cost estimates, invoice review and processing, 
onsite conflict resolution, resident complaint resolution, 
agency coordination and project close-out.

McCormick Taylor has provided Construction Management 
and Inspection for numerous municipal clients for roadway 
re-surfacing, drainage improvement, bridge rehabilitation 
and replacement, and passive and active recreational 
projects. This diversity in public project experience affords 
our inspection and construction management staff the 
expertise needed to solve challenging construction problems 
with confidence and sound decision making. In addition, we 
have provided construction management and construction 
inspection services for state and federally funded capital 
projects including numerous roadway and bridge projects.

Our inspectors have the required certifications identified by 
PennDOT. Some of these certifications include NICET, ACI, 
NECEPT for concrete and bituminous materials allowing 
our inspection team to provide the services needed by local 
municipalities. Our degreed engineers have experience and 
training in both construction management and inspection. 
Our inspection team have qualified inspectors that fully meet 
PennDOT TCM, TCIS and TCI classification requirements per 
PennDOT’s Scope of Work for Municipal Projects.

Our inspectors conform to a schedule to match the working 
hours of the contractor and will be available to answer 
questions from the public, City, stakeholder agencies or 
contractor. The inspector will consult with the design engineer 
when any discrepancies or field changes are encountered. 
Our inspectors keep accurate records of all materials and 
workmanship, will take field measurements, prepare as-built 
drawings for any field changes, and serve as liaison for the 
City. We will maintain a daily log of construction activities 
including extensive photo documentation and update the City 
of our findings. Our inspectors regularly reference and have a 
working knowledge of the PennDOT construction publications 
and manuals.

In addition to inspection, our field staff is knowledgeable 
of current testing requirements and will oversee material 
acceptance and verification testing in accordance with local, 
PennDOT, and FHWA standards and procedures including but 
not limited to:

	• Obtain and review the contractor’s Quality Control Plan 
and monitor material acceptance.

	• Ensure contractor compliance with guidelines for 
material sampling.

	• Review all source of supply submittals for compliance 
with PennDOT Bulletin 15.

	• Ensure that PennDOT Form CS-4171 material 
certifications are received for all applicable materials 
incorporated into the project.

	• Witness required onsite acceptance testing at the point 
of placement for all required materials.

	• Select material sampling points in accordance with 
PennDOT Test Method No. 1. Testing will be performed 
in accordance with the PennDOT Project Office Manual.
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At the conclusion of the project, McCormick Taylor provides 
our clients with complete auditable construction files including 
all photo documentation, shop drawings, as-built drawings, 
engineering and field calculations and measurements, 
material submittals and certifications, labor compliance 
documentation, daily field reports, and field and laboratory 
testing data so that these records can be used for future 
reference.

For more information on our project team, please review 
our organizational chart and key personnel resumes on the 
following pages. 
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PROJECT MANAGER

Susan Guisinger-Colón, PE, LEED AP*

LEGEND
 •American Engineers Group, LLC (AEG) - DBE
* - Resumes included
Bold typeface = Key Staff

QA/QC OFFICER

Kristian Bellotti, PE

CITY OF READING
 BOARD OF SUPERVISORS

CIVIL 
ENGINEERING

Tiff any McClure Rishel, PE*

 •Roadway Design
 •ADA Ramp Design
 •Project Management
 •Cost Estimating
 •Standards and Specifi cations

Genevieve Kraidman, EI
Marc Kraidman, EI, CBSI
Nick D'Angelo, PE, PTOE

GIS / ASSET MANAGEMENT/ 
UTILITY ENGINEERING

Ken Murphy, PE

 •Water Production & Distribution
 •Sanitary Sewer Systems
 •Standards and Specifi cations
 •Well Evaluation 

Brandon Bellotti*
Christopher Espersen, EI 
Emily Choudhry 

E&S POLLUTION CONTROL/
STORMWATER MANAGEMENT

Nathaniel Lehigh, PE

 •NPDES & General Permitting
 •Stormwater Management
 •Design/Review & Inspection
 •Erosion and Sedimentation Pollution 
Control
 •Drainage Design

Tawnya McCain, CHMM
Adam Tatone, PWS
Molly Pacifi co

CONSTRUCTION 
INSPECTION

John Bush, PE, MAS*

 •Construction Inspections
 •Pipeline Inspection
 •Escrow Account Estimates
 •Compliance
 •Project Closeout

Terrance Gallagher, ACI*
Thomas Bradley 
Edward Curran

GRANT 
APPLICATIONS

Dawn Schilling, PE, AICP

 •Project Identifi cation
 •Funding Matching
 •Grant Tracking
 •Grant Writing Facilitation
 •Grant Administration

Heather Martin
Erika Morgan
Dylan Drumm

BRIDGE INSPECTION / 
DESIGN

Jennifer Payne, EI, CBSI*

 •Bridge Inspection
 •Structural Design
 •Structural Analysis

Bryan Healy, PE
Thomas Canataro, PE, CBSI 
Christopher Nguyen, PE, CBSI

CITY OF READING DEPARTMENT 
OF PUBLIC WORKS

SURVEYING 
& GEOTECH

 •James Wagner, PLS
 

 •Geotechnical Investigation and Testing      
 •Utility Location Services     

 •Craig Welfer, PE 
 •Alan Sprandel
 •Ryan Kelchner

TRAFFIC
ENGINEERNIG

David Ferree, PE, PTOE 

 •Traffi  c Signal Design        
 •HOP Design and Review
 •Pedestrian & Bicycle Facilities 
 •Traffi  c Studies and Counts   

Andrew Parker, PE, PTOE 
Nick D'Angelo, PE, PTOE 
Manasa Kondreddi, EI
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SUSAN GUISINGER-COLÓN, PE, LEED AP
PROJECT MANAGER 

EXPERIENCE

Administration and Management of Montgomery County Roads and Bridges, Montgomery 
County, PA Currently serving as the Senior Project Manager responsible assisting the 
County with the administration and management of 75 miles of roadway and 131 structures.  
Work includes management of federally and state funded road and bridge rehabilitation and 
reconstruction design projects, coordination with PennDOT on behalf of the County, emergency 
road and bridge repairs, identification and management of Act 13, $5.00 local use fee, and 
capital projects. Ms. Guisinger-Colón is also responsible for coordinating with the two roads 
and bridge crews, recommendations for the Transportation Improvement Plan, management 
of the assessment and prioritization of the road program, the Capital Improvement Plan, 
representing the County at meetings, and coordination of status meetings with the Roads and 
Bridges Administrator. Since 2014, she and her team have been instrumental in assisting the 
County with repaving and rehabilitating 55 miles of roadways and 3.08 miles of County park 
entrances.  In addition, she has assisted the County with the completion of 29 bridge repair, 
rehabilitation and replacement projects.

Delaware County Bridge Program, Delaware County Dept. of Public Works, Delaware County, 
PA  Currently serving as the County Bridge Engineer for 45 County-owned bridges and the 
Contract Manager for the design of federally funded bridge replacement projects within 
Delaware County. Work includes funding acquisition, contract management, scoping, oversight 
of design, right of way acquisition, utility coordination, and construction management and 
consultation. Even prior to project design, provide evaluation of all county owned bridges to 
determine which will be programmed on the County’s transportation improvement plan.

Administration and Management of Montgomery County Parks, Trails and Historic Sites, 
Montgomery County, PA  Currently serves as the Senior Project Manager responsible for 
assisting the County with the administration and management of the bridges, culverts and 
pipes within this division. Work includes identifying all of the structures, inspection of the 
structures, development of a Capital Improvement Plan, and management of design projects.

Administration of the Berks County Bridge Program, Berks County, PA As the Senior 
Project Manager, Ms. Guisinger-Colón was responsible for overseeing the preparation of 
bid documents and obtaining the required DEP permits for bridge maintenance projects. 
Ms. Guisinger-Colón also assisted the County with coordinating the federally and state 
funded bridge projects with PennDOT.

Church Road Culvert over Tributary #2 to Valley Creek, Tredyffrin Township, Chester 
County, PA Served as the Project Coordinator for the emergency replacement of the Church 
Road Culvert, carrying Church Road over a tributary to Valley Creek. Ms. Guisinger-Colón was 
responsible for the oversight of the preliminary and final design tasks and Quality Control 
reviews for this $500,000 fast-tracked project. She was also responsible for construction 
consultation tasks, including final review of bids, and invoice review and approval.

ABOUT
EDUCATION
B.S., Environmental 
Resources and Forest 
Engineering, State University 
of New York, College of 
Environmental Science and 
Forestry, 1997

PROFESSIONAL 
REGISTRATIONS
Professional Engineer:
	� Pennsylvania # 060942

Leadership in Energy and 
Environmental Design 
Accredited Professional, 
2009

SUMMARY OF EXPERIENCE
Ms. Guisinger-Colón has more 
than 22 years of experience 
designing and managing 
a wide variety of projects 
in Pennsylvania. She is 
responsible for the oversight 
and direction of McCormick 
Taylor’s Exton office. She is 
currently responsible for the 
management of Montgomery 
County’s roads and bridges. In 
this capacity, she is responsible 
for identifying and prioritizing 
the maintenance of these 
facilities, tracking the progress 
of all projects in design and 
construction, and attending 
meetings on behalf of the 
County. 
In addition, she has extensive 
experience in the review and 
design of numerous other 
highway and residential/
commercial land development 
projects in Pennsylvania 
and Virginia. She has been 
responsible for elements of 
designs that have included 
landscape and lighting, sanitary 
sewer and water main systems, 
roadway/driveway intersection 
upgrades, and highway 
reconstruction.
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TIFFANY McCLURE RISHEL, PE
CIVIL ENGINEERING LEAD

EXPERIENCE

River Road Extension, City of Reading, Berks County PA Project Manager responsible for 
managing and reviewing the design of horizontal and vertical alignments, maintenance and 
protection of traffic, erosion and sediment control, utility coordination, drainage design, and 
stormwater management. The project includes the redesign of an intersection of Schuylkill 
Avenue (SR 183) and Windsor Street from a six-legged intersection to a four-way intersection, 
eliminating the current access from Bridge Street and Eberhart Street, to construct a collector 
road between Windsor and Spring Street that aligns with Lincoln Street, upgrading Spring 
Street between Lincoln Street and the Schuylkill Avenue bridge. The purpose of this project is 
to improve pedestrians and bicycle access throughout the project limits and to the Schuylkill 
River Trail that is located adjacent to and within the project limits.

Berks County Bridge 32D - Pinnacle View and Kempton Rod and Gun Club Bridge Demolition, 
Berks County, PA Project manager responsible for the oversight, daily coordination of the 
design and permitting of the project. The project consists of the replacing the existing 
superstructure carrying Pine Creek Road over Pine Creek in Albany Township. This project 
also included the demolition of the abandoned stone masonry structure located downstream 
which is is poor condition.

Swamp Creek Bridge, Berks County Bridge 40C, Berks County, PA This project consisted 
of the removal of Berks County Bridge 40C and the adjacent Township owned culvert on  
Schlegel Rd in Colebrookdale Township, PA. Serving as the project manager responsible for 
client coordination, coordination with local school district and municipalities, management of 
daily tasks and the design of horizontal and vertical alignments, maintenance and protection of 
traffic, erosion and sediment control, utility coordination. Ms. McClure Rishel also coordinated 
with property owners for right-of-way acquisitions. 

Dermond Park - ADA & Parking Lot, Upper Darby Township, PA Project Manager for 
Dermond Park ADA Ramp and Parking Lot Design. Ms. McClure Rishel’s responsibilities 
included coordination with the client, oversight of drainage design, hand grading of all ADA 
ramps, sidewalks, and parking lot, parking lot configuration design, and developing construction 
plan sheets, details, and quantity estimate. 

Montgomery County Roads and Bridges Consultant, Montgomery County, PA  Currently 
serving as the Project Manager/Lead Reviewer responsible assisting the County with design 
projects associated with the administration and management of 75 miles of roadway and 
131 structures.  Work includes federally and state funded road and bridge rehabilitation and 
reconstruction design projects, emergency road and bridge repairs, and capital projects. Ms. 
McClure Rishel is responsible for the review of bridge and roadway reconstruction projects 
on behalf of the County along with the design and review of maintenance and repair design 
projects.

ABOUT
EDUCATION
B.S., Civil Engineering, 
University of Delaware, 2003 

PROFESSIONAL REGISTRATIONS
Professional Engineer:
•	 Pennsylvania #076275
•	 Virginia, #0402049427
•	 Delaware, #15259
•	 Maryland, #36196

SUMMARY OF EXPERIENCE
Ms. McClure Rishel has nearly 
17 years of broad professional 
engineering experience. Ms. 
McClure Rishel has designed and 
managed numerous roadway 
and bridge replacement design 
projects for counties and 
municipalities in Pennsylvania, 
including Montgomery County, 
from preliminary design through 
construction. She has designed 
and managed projects of all 
types, from ADA ramp design, 
roadway construction, and 
bridge replacement projects. 
Ms. McClure Rishel currently 
assists Delaware, Chester and 
Montgomery Counties with 
all aspects of their program 
administration.

Ms. McClure Rishel is 
experienced in assembling and 
reviewing PS&E bid packages 
as well as technical oversight 
and mentoring of entry to mid-
level engineers. She also has 
experience in construction 
consultation for multiple bridge 
projects to assist not only the 
counties but also the contractors 
by quickly addressing requests 
for information (RFI) and shop 
drawing approvals. Her ability to 
work across disciplines ensures 
that she will be successful in 
getting our team to deliver on 
this project. 
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JOHN BUSH, PE, MAS
CONTRUCTION INSPECTION

EXPERIENCE

Construction Inspection of the Chestnut Street Bridge Replacement, Downingtown 
Borough, PA Mr. Bush is the Project Manager on the $5.9 million bridge demolition and 
bridge replacement over three Amtrak and two Norfolk Southern lines in Downingtown 
Borough.  Work includes project coordination of all stakeholders, running progress 
meetings and providing minutes, and reviewing all correspondence (within PPCC and 
other methods) between contractor, designer, owner, utilities, and rail lines.

Construction Inspection of Berks County 40C – Schlegel Road over Swamp Creek in 
Colbrookdale Township, Berks County, PA  Mr. Bush is the Project Manager on the 
demolition of Berks County Bridge. The bridge will be replaced by cul-de-sacs. Mr. Bush 
is responsible for reviewing all Request for Information and Safety Plan, ensuring payrolls 
are certified, reviewing and approving applications for payment from contractor, ensuring 
proper inspection staffing on the project, and review/approval of inspectors field reports. 

Construction Inspection of Berks County 46G – Zettlemoyers Bridge Long Road Over 
Maiden Creek in Greenwich Township, Berks County, PA Mr. Bush is the Project Manager 
on the rehabilitation of the existing steel platt through-truss bridge for Berks County. The 
scope of repairs will include the replacement of members in kind with high strength steel 
in the truss and other components of the superstructure and floor system. Mr. Bush is 
responsible for reviewing all Request for Information and Safety Plan, ensuring payrolls 
are certified, reviewing and approving applications for payment from contractor, ensuring 
proper inspection staffing on the project, and review/approval of inspectors field reports.

Delaware County Bridge 233, Temple Road, Concord Township, Delaware County, PA Mr. 
Bush designed the rehabilitation of this one-span bridge. Work included concrete deck 
repairs, approach pavement, scarification, and a latex overlay of this bridge. 

Previous Experience Prior to McCormick Taylor:

Delaware County Maintenance, Pennsylvania Department of Transportation, Media, PA  
As Assistant County Maintenance Manager, one of Mr. Bush’s responsibilities was the 
annual PennDOT Surface treatment program.  Identifying roadways, limits, potential special 
needs for the annual project, ensuring any ground utility infrastructure improvement were 
not planned within the limits, and keeping within budget. Other responsibilities included 
plans, programs, and cost estimates for various maintenance activities, surface patching, 
drainage, snow removal, structural integrity of bridges, and other essential preventative 
maintenance projects. He works in tandem with the PennDOT Permits Division to schedule 
work and report issues, promote relationships with the township, borough, and state 
officials in resolving potential concerns. Mr. Bush also evaluated bridgework orders from 
the District and gauged which can be done by the Department Force versus being bid 
to contract. Mr. Bush supervised four roadway crews totaling 40 people. (2002 - 2013)

ABOUT
EDUCATION
M.A.S., Civil and 
Environmental Engineering, 
University of Delaware, 2008
B.S., Geology, Indiana 
University of Pennsylvania, 
1996

PROFESSIONAL 
REGISTRATIONS
Professional Engineer:
	� Pennsylvania, #PE-081358
	� Delaware, #16612

SUMMARY OF EXPERIENCE
Mr. Bush is a Civil Engineer 
and Project Manager for 
McCormick Taylor. He has 
over 22 years of experience 
with highway and bridges, 
working in both the public 
and private sectors. His 
expertise lies in construction 
management with 
responsibilities that include 
team operations and quality 
control, public and status 
meeting attendance, and 
overseeing client contact and 
satisfaction. His experience 
with bridge and roadway 
maintenance includes 
organizing, scheduling, and 
the physical repair of the 
bridge or roadway. 
Mr. Bush also has extensive 
purchasing experience 
working with county and 
state governments, writing 
contract language, and 
ensuring procurement 
requirements are met. He 
is well-versed in PennDOT 
standards, specifications, 
project requirements, as well 
as project documentation 
requirements.
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TERRENCE GALLAGHER, ACI
CONTRUCTION INSPECTION

EXPERIENCE

Franklin Mint Construction, Middletown Township, PA This project involves the 
construction of a new Pennsylvania State Police Barracks, hotel, and three commercial 
pad sites in addition to new Township roadways and associated storm sewer systems. 
Mr. Gallagher’s role consisted of escrow establishment, shop drawing submittal review, 
construction oversight of major improvements, and regular reporting to Middletown 
Township.

Franklin Station, Middletown Township, PA  This project involves the construction of 
273 new townhomes, new Township roadways, and associated storm sewer systems. 
Mr. Gallagher’s role consisted of escrow establishment, shop drawing submittal review, 
construction oversight of major improvements, and regular reporting to Middletown 
Township.

LaFayette Road Culvert, West Brandywine Township, PA Mr. Gallagher provided design, 
bidding, and construction management services for the replacement of a failed culvert 
with a new precast concrete box culvert. Work included environmental permitting, material 
procurement, storm sewer replacements, culvert installation, and roadway improvements. 

Economy Lot Drainage Repairs, Philadelphia Parking Authority (PPA), Philadelphia 
International Airport, Philadelphia, PA Mr. Gallagher was responsible for design, 
construction management, and inspection for this project. This project involved the 
rehabilitation of the storm sewer system within the 50-acre PPA parking lot situated 
at the Philadelphia International Airport. Work included the assessment of the existing 
system and the implementation of cured-in-place pipe lining technologies. Mr. Gallagher’s 
duties included system evaluation, preparation of specifications and estimate, and contract 
management.

Road Maintenance Programs – Westtown Township, Media Borough, Montgomery County, 
PA Mr. Gallagher provided construction management and inspection for these projects 
to restore roadways owned by the Township, Borough, and County. Work included base 
repairs of failed roadways, leveling roads to achieve proper cross slopes and positive 
drainage, and the placement of the wearing course. His duties included construction 
estimating, contract management, inspection services, and documentation of construction 
activities.

ABOUT
EDUCATION
B.S., Computer Science, West 
Chester University, 2007

PROFESSIONAL 
REGISTRATIONS
ACI, Pennsylvania, #19334-
1014

SUMMARY OF EXPERIENCE
Mr. Gallagher joined 
McCormick Taylor’s 
Exton office in January 
of 2014. He has over 16 
years of experience in 
the construction industry, 
working in various aspects 
of construction management. 
He has administered a 
wide range of projects 
for municipal clients, 
including annual road 
maintenance programs, 
public infrastructure 
improvements, and inspection 
of subdivision and land 
development construction. 
He has extensive knowledge 
of erosion and sediment 
controls, sanitary sewer 
construction (gravity and 
low-pressure), stormwater 
Best Management Practices 
(BMP), and roadway 
construction. In addition, Mr. 
Gallagher has successfully 
coordinated MS4 program 
compliance and reporting for 
several municipalities, and 
has implemented effective 
inflow and infiltration 
mitigation plans for aging 
sanitary systems. Mr. 
Gallagher’s areas of expertise 
also include construction 
estimating and database 
development. 
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BRANDON BELLOTTI
UTILITY ENGINEERING

EXPERIENCE

Reading 18th Wonder, City of Reading, PA Mr. Bellotti served as the Consultant 
Project Manager for Reading 18th Wonder Project in the City of Reading. The City of 
Reading partnered with the 18th Wonder to make pedestrian modifications, stormwater 
improvements, and a bike friendly corridor to alleviate identified safety and accessibility 
concerns that supported recent and proposed investments. The 18th Ward was identified 
as a high priority are of the City to achieve ADA compliance. The project demonstrated 
effective collaboration between municipalities and community partners using solid land 
use principals and best practices to improve and support economic development and 
visitation to the region. 

Schuylkill River Trail N Gap Improvement, City of Reading, PA Mr. Bellotti serves as the 
Consultant Project Manager for the Schuylkill River Trail Project. The project will create 
a trail segment for the Schuylkill River Trail in order to provide a safe, easily accessible, 
clearly marked and signed trail in the City of Reading. The project is aimed to promote 
tourism by providing a direct connection with downtown Reading. The project provides 
a safe route for pedestrian and bicycle traffic along the currently heavily trafficked Front 
Street corridor. 

PennDOT District 5 Consultant Project Scheduler Mr. Bellotti has served as the District 5 
Consultant Project Scheduler since June 2007. His role entails monthly monitoring of DE 
Dashboard, coordinating monthly updates, updating let dates, creating new schedules, and 
all QA/QC reviews. He also works directly with the Portfolio Manager producing the DE 
Dashboard report monthly. This enables Mr. Bellotti to work directly with consultants and 
PennDOT project managers to update and maintain the ASTA Powerproject Schedules.

S.R. 0222/S.R. 0183 Interchange Project, PennDOT District 5, Berks County, PA Mr. 
Bellotti served as the Project Scheduler for Preliminary, Final and Construction of this 
project. He worked directly with the PennDOT project manager to update and record 
weekly progress on the schedule throughout the project. 

I-95 Chester Access Project, PennDOT District 6, Delaware County, PA Mr. Bellotti 
served as the Project Scheduler for Preliminary, Final, and Construction for this $70 
million project. The preferred alternative included two ramp viaducts to and from the 
Commodore Barry Bridge to connect to S.R. 0291 in Chester, PA.

S.R. 0248 06B, PennDOT, Northampton County, PA Mr. Bellotti served as the consultant 
project manager for the replacement of the S.R. 248 06B Bridge over Hokendauqua 
Creek in Moore Township.

S.R. 0248 07B, PennDOT, Upper Nazareth Township, PA Mr. Bellotti served as the 
Consultant Project Manager for the replacement of the S.R. 248 07B Bridge over East 
Branch Monocacy Creek in Upper Nazareth Township.

ABOUT
EDUCATION
B.S., Design, Widener 
University, 1994

PROFESSIONAL TRAINING
MicroStation SE Full Training, 
2000
Autocad 3D, Accurender & 
CoMotion, 2001
Moving to MicroStation V8, 
2002
Inroads Basics 8.2, 2002
Primavera Project Planner 
for Windows, 2002
Open Plan 3.1 Software 
Training, 2004
ASTA Powerproject Training, 
2014

SUMMARY OF EXPERIENCE
Mr. Bellotti has scheduling 
experience for many projects, 
ranging from Feasibility 
Assessment, Concept 
Development, Preliminary 
Engineering, Final Design, 
Tier 2, Pipeline 1, Pipeline 
2, Pipeline 3, Design Build, 
Level 1A, Level 1B, Level 
2, CE, EA, EIS, 4(F), and 
Construction scheduling. 
He developed the ASTA 
Powerproject scheduling 
templates currently used 
by PennDOT District 5. His 
knowledge of Open Plan also 
led him to teach Open Plan 
workshops at District 5 for 
Consultants and PennDOT 
employees, and he led the 
conversion from Open Plan 
to ASTA Powerproject at 
District 5. Mr. Bellotti is also 
a Consultant Project Manager 
at District 5 for various 
projects, including bridge 
rehabilitations and various 
enhancement projects.
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Project Name Client Client Contact Project Location Key Personnel Project Duration Project Costs Actual Cost

Roads and Bridges Consultant – 2019/2020 
Annual Road Program

Montgomery County 
Thomas O’Brien, PG, 
Administrator

610.278.3613

Various County-owned Roadways, 
Montgomery County, PA

Susan Guisinger-Colón, PE

Terrence Gallagher, ACI

David Ferree, PE

Manasa Kondreddi, EI

6-month design

1.5 years CM/CI
$3,917,189.95 $3,090,720.05

2019 Annual Road Program Westtown Township
Mark Gross, Director of Public 
Works

610.692.1930

Various Township-owned Roadways in 
Westtown Township, Chester County, PA

John Bush, PE

Terrence Gallagher, ACI

2-month design

3-months CM/CI $856,500.39 $853,702.84

2019 Annual Road Program Media Borough
Jim Jeffrey

610.565.5210
Various Borough-owned Roadways in 
Media, Delaware County, PA Terrence Gallagher, ACI

1-month design

2-month CM/CI $164,859.72 $180,919.10

Administration and Management Berks County 
Bridge Program Berks County

Alan Piper

610.428.6300

Berks County Fire Training Center and 
Swiftwater Lane

John Bush, PE

Terrence Gallagher, ACI

1-year design

5-month CM/CI
$750,207.70 $528,379.56

Administration and Management Chester County 
Bridge Program Chester County

Janet L. Bowers, PG

610.344.6220
Various County-owned Bridge asphalt 
removal and resurfacing John Bush, PE

2-month design

1 month CM/CI $52,000 $42,492

Administration and Management Delaware 
County Bridge Program Delaware County

Jack Bierling, Director Public 
Works

610.891.4668

Various County-owned Bridge asphalt 
removal and resurfacing John Bush, PE

2-month design

3-months CM/CI $211, 578 $169,500

River Road Extension City of Reading
Tim Krall, PE

610.655.1850
River Road, City of Reading

Susan Guisinger-Colón, PE

Tiffany McClure Rishel, PE

David Ferree, PE

Emily Choudhry

Thomas Canataro, PE, CBSI

5-year design

2.5-year construction consultation
$7,487,720.26 $6,088,992.10

FIRM’S COMPREHENSIVE LIST OF SIMILAR PROJECTS  
Please see below for McCormick Taylor’s comprehensive list of similar recent projects in the past ten years.
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Project Name Client Name Client Contact Type of Project Firm Scope

River Road Extension City of Reading
Tim Krall, PE

610.655.1850
New Roadway Construction, Intersection 
Re-configuration and drainage/
stormwater management design

Preliminary Engineering, Final Design, Services During Construction and Construction Schedule Management of 
a new collector road, intersection re-configuration and drainage/stormwater management design.

Angelica Creek City of Reading Charles M. Jones, Public Works 
Director (retired)

Evaluation and Remediation of an Existing 
Bridge over Angelica Creek

In-depth Bridge Inspection and Structural Analysis, Rehabilitation Feasibility Study, Environmental Studies 
and Permitting, Maintenance and Protection of Traffic, Construction Plans, Bid Documents, Construction 
Consultation, and Construction Observation and Management

6th Street and Canal Street Retaining Wall 
Inspection City of Reading Scott Perry and Ralph Johnson 

(No longer with the City)
Inspection of Stone Masonry Retaining 
Wall Retaining Wall Inspection and Evaluation of the Structural Condition of the Wall

Administration and Management Berks County 
Bridge Program Berks County

Alan Piper

610.428.6300

Administration and Management of the 
Bridge Program

Administer the Bridge Program, which includes 62 county-owned bridges. Project management of bridge 
replacement and rehabilitation designs, acquisition of right-of-way, attend and coordinate meetings, construction 
management and inspection services, programming projects for funding, obtaining environmental permits, 
budget preparations, guide rail program

District 5-0 Transportation Enhancement 
Program Management PennDOT District 5-0

Scott Vottero, PE Project 
Delivery Engineer

610.871.4550
Project Management Assist with the management of their Transportation Enhancement (TE) and subsequent Transportation 

Alternative (TAP) and Transportation Alternative Set-Aside Programs

District 5-0 Bridge Management Contract PennDOT District 5-0
Scott Vottero, PE Project 
Delivery Engineer

610.871.4550
Project Management

Bridge management and review assistance for state and locally owned structures, tracking schedule and 
let dates, preparing agreements and supplements, arranging project funding, reviewing scopes of work, and 
preparing work effort estimate

5th Street Signal Improvements PennDOT District 5-0
Scott Vottero, PE Project 
Delivery Engineer

610.871.4550
Traffic Signal Upgrade Project

Preliminary and final design of various upgrades to 14 signalized intersections and 3 unsignalized intersections 
along 5th Street (SR 2005) in the City of Reading. This was a retrofit project to improve safety along the 
corridor and included intersection improvements, signal plans, and traffic control plans along with special 
provisions and cost estimates

RATS PM4 Bridge Bundle PennDOT District 5-0
Kamlesh Ashar, PE

610.871.4575
Bridge Bundle project Rehabilitation of two bridges structures and one culvert replacement in three separate locations in Berks County

SR 222/183 Interchange PennDOT District 5-0
Scott Vottero, PE Project 
Delivery Engineer

610.871.4550
Interchange Improvement project

Interchange project along SR 222 which included the replacement of the existing structure of SR 183 over SR 
222 and new partial interchanges with SR 183.  Included reconstruction of SR 183 including three new traffic 
signals

SR 422 Reconstruction McTish, Kunkle & 
Associates (MKA)

Tim Benner (MKA)

610.841.2700 

Earl Armitage (PennDOT PM)

610.422.2437

Roadway Reconstruction

Roadway design for Penn Street Diverging Diamond Interchange, Traffic Analysis for entire project along SR 
422 from PA Route 12 to Neversink Rd Interchange, Traffic Control Design for Penn Street DDI, Environmental 
Clearance, 4(f) evaluations, Archeology, Above Ground Historic Properties studies, wetland delineation, Noise 
and Air Quality analysis, Structural design of 4 structures (Penn over 422, Franklin St, Wyomissing Creek 
culvert, Penn over Schuylkill (last span only)), Alternatives Analysis Report and Point of Access Study, Design of 
4 signals and traffic control for Penn Interchange reconstruction

FIRM’S EXPERIENCE WITH THE CITY OF READING AS WELL AS CLIENTS IN BERKS COUNTY 
Please see below for McCormick Taylor’s experience with the City of Reading and Berks County, Pennsylvania clients in the past ten years.
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Client Name Client Contact Type of Project Scope

City of Reading Tim Krall, PE  
610.655.1850

New Roadway Construction, Intersection 
Re-configuration and drainage/stormwater 
management design

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas 
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to 
ensure conflicts are addressed prior to construction. The work also included extensive coordination and design for 
two gas mains owned and operated by UGI and coordination with Met-ED in conjunction with UGI to confirm conflicts 
were avoided after the relocation of the gas mains. Other impacted companies included RAWA, the drainage design 
was coordinated with RAWA to limit the impacts to their facilities.

Delaware County, PA

Jack Bierling

Director of Public Works

610.891.4668

Bridge Replacement Projects, Guide rail 
packages, and Bridge Maintenance Repairs

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas 
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to 
ensure conflicts are addressed prior to construction. Utility companies coordinated with include PECO electric, PECO 
gas, Aqua, CWA, local municipality sewer authorities, communication providers.

Chester County, PA
Janet Bowers, PG

610.344.6220

Bridge Replacement Projects, Guide rail 
packages, and Bridge Maintenance Repairs

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas 
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to 
ensure conflicts are addressed prior to construction. Utility companies coordinated with include PECO electric, PECO 
gas, Aqua, CWA, local municipality sewer authorities, communication providers.

East Hempfield, Lancaster County, PA

Cindy Schweitzer

Township Manager/Secretary

717.898.3100

Bridge Replacement and Demolition

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas 
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to 
ensure conflicts are addressed prior to construction. Utility companies coordinated with include PPL, Windstream, 
local municipality water authorities, LASA, Amtrak, Norfolk Southern.

Berks County, PA
Alan Piper

610.428.6300
Bridge Replacement Projects, Guide rail 
packages, and Bridge Maintenance Repairs

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas 
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to 
ensure conflicts are addressed prior to construction. Utility companies coordinated with include Met-ED, UGI, local 
municipality sewer authorities, communication providers.

Bucks County, PA

Kevin Spencer

Director of Operations

215.345.3950 
Bridge Replacement and Repair Projects

Coordination and relocation of all utilities within the project limits. This includes but not limited to utility poles, gas 
mains, water mains and sewer mains. Responsible for coordinating and providing conceptual facility relocations to 
ensure conflicts are addressed prior to construction. Utility companies coordinated with include First Energy, Buckeye 
Partners, local municipality water and sewer authorities, communication providers.

FIRM’S EXPERIENCE WITH UTILITY ENGINEERING 
Please see below for McCormick Taylor’s experience with utility engineering in the past ten years. 
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PROJECTS CURRENTLY UNDER CONTRACT
McCormick Taylor currently has:

•	 392 active contracts (companywide)

•	 56 active contracts (Exton office)
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McCormick Taylor was selected to administer the Montgomery 
County Roads and Bridges Program, which includes the 
oversight and management of 131 county-owned structures 
and 75 miles of County- owned roadways.

As a part of this contract, McCormick Taylor developed 
a comprehensive long-term Road Maintenance Planning 
Program for the systematic maintenance and repair of 
public roads.  This program prioritizes the roadways 
based on existing condition, average daily traffic, and cost 
estimation to provide a budgeting tool to the County.  Since 
2014, Montgomery County has completed annual roadway 
improvements programs which has resulted in upgrades to 
55 miles of County owned roadways. McCormick Taylor is 
responsible for development of the bid documents for this 
program and assisting the County in the management and 
inspection of all improvements during the construction phase.

The contract also includes project management of bridge 
replacement and rehabilitation designs in conformance with 
PennDOT’s procedural requirements for both preliminary 
and final designs, assisting in the acquisition of right-of-
way, and easements for design and construction projects. 
Also included are the administration and management of the 

County’s roadway maintenance program, associated design 
and permitting, and review of Highway Occupancy Permits.

On behalf of Montgomery County, McCormick Taylor is 
responsible for the coordination and attendance of status, 
design, field and public meetings with project stakeholders 
and review agencies, quarterly meetings with PennDOT, 
assistance with Right-to-Know requests, and is currently 
developing a Comprehensive Capital Plan to assist the County 
in prioritizing projects and identifying funding opportunities.

McCormick Taylor also oversees the County’s responsibilities 
related to NBIS Inspection Program requirements, evaluation 
and data collection from bridge inspection reports, development 
of an Access Database for the Montgomery County Bridge 
Inventory, and responds to any identified Critical Deficiencies.

In addition to the management and administration tasks, 
McCormick Taylor provides design, engineering, permitting, 
construction management, and construction inspection as 
required to support maintenance and construction activities 
for in-house infrastructure repair, rehabilitation, and 
replacement projects.

MONTGOMERY COUNTY ROADS AND BRIDGES 
CONSULTANT
NORRISTOWN, PA

CONTACT
THOMAS O’BRIEN, PG
Montgomery County
Phone: 610.278.3616
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McCormick Taylor was selected to administer the Berks 
County Bridge Program, which comprises 62 county-owned 
bridges. The contract includes project management of bridge 
replacement and rehabilitation designs in conformance with 
PennDOT procedural requirements for both preliminary and 
final designs, preparation of deeds and acquisition of right-of-
way and easements for design and construction projects. On 
behalf of Berks County, McCormick Taylor coordinates and 
attends design meetings,

field meetings, public meetings, and hearings pertaining to 
the above mentioned project administration. During the 
construction phase of bridge replacement and rehabilitation 
projects, McCormick Taylor provides construction inspection 
and documentation services as well as assisting  with the 
preparation of requests and maintaining spreadsheets for 
reimbursement of funds for the County.

In addition to the administration tasks, McCormick Taylor 
assists in programming bridge rehabilitation and replacement, 
including prioritization for TIP or other funding requests; 
obtains environmental permits for in-house bridge repair 
projects, assists in capital and liquid fuels budget preparations; 

and prepares an annual bridge safety features improvements 
program.

As part of this contract, McCormick Taylor has completed the 
superstructure replacements of Temple Road Bridge, Phillips 
Bridge, and  Normal Avenue as expedited projects utilizing 
liquid fuels funds. This project included a TS&L submission 
and a structural adequacy review by PennDOT. Additionally, 
an assessment and prioritization of all the County’s non 
composite adjacent box beams was completed to identify 
future candidates for similar cost effective and timely 
rehabilitation.

As an extension of this contract, McCormick Taylor provided 
engineering and construction inspection services for Fire 
Training Center in the City of Reading and Swiftwater Lane 
in Bern Township. To complete this project, field views were 
held, technical specifications were created to outline the 
needed pavement repairs, and location maps were created. 
We assisted the County will the review bids and award of 
the contract.  Additionally, full time construction inspection 
services were provided throughout the construction phase.

ADMINISTRATION AND MANAGEMENT OF THE 
BERKS COUNTY BRIDGE PROGRAM

BERKS COUNTY, PA

CONTACT
MATTHEW SALKOWSKI, DIRECTOR OF FACILITIES AND 
OPERATIONS
Berks County
Phone: 610.478.6201
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McCormick Taylor was selected by the City of Reading to 
complete the preliminary engineering, environmental studies, 
final design and construction consultation services for the 
River Road Extension project. The City’s goal for this project 
is to provide a better linkage for commercial vehicles from the 
western portion of the city to the industrial sites on the eastern 
side of Schuylkill Avenues. To provide this linkage capable of 
accommodating these larger vehicles within in the City; a new 
roadway with pedestrian accommodations, drainage structures 
and stormwater management facilities will be constructed on 
an undeveloped parcel owned by the school district between 
West Windsor Street and Spring Street. Spring Street will also 
be reconstructed to upgrade the drainage network along the 
corridor with the reconstruction of sidewalks and the installation 
of bike lanes to connect to the Schuylkill River Trail. In addition, 
as a part of this project, the intersection of Schuylkill Avenue 
(SR 183) and West Windsor Street will be reconfigured from a 
six-legged flash-controlled intersection to a four-way signalized 
intersection eliminating the existing access from Bridge Street 
and Eberhart Street.

The new roadway (Lincoln Street Extension) is comprised of 
two (2) 12’ foot travel lanes, a 10’ grass median, two (2) 7’ 
shoulders with 5’ sidewalks on both sides. A retaining wall was 
required along the designated right turn lane at the intersection 
of the Lincoln Street Extension and West Spring Street due to 
the slopes in the area. The retaining wall had to be designed to 

avoid impact the parking lot for the adjacent property and to 
make certain that the parking lot could still be utilized by the 
owners during construction.  In addition, the intersections of 
Lincoln Street Extension and West Windsor Street and Lincoln 
Street Extension and West Spring Street were evaluated to 
determine if any traffic control measures needed to be taken at 
these locations. It was determined that traffic signals were not 
warranted at either intersection and only traffic on the Lincoln 
Street Extension would be controlled by stop signs at either end. 

Utility coordination was of the utmost importance during 
the design of this project due to the significant number of 
underground and overhead facilities within the project limits. 
Design included the relocation of a UGI gas main and a Reading 
Area Water Authority main to eliminate conflicts with the 
proposed drainage system. Numerous Met-Ed poles conflicted 
with the proposed work requiring relocation, the coordination 
between Met-ED and UGI was critical to the success of 
the project as the Met-ED poles being relocated had to be 
coordinated so that no impacts to the new UGI main resulted. 
The UGI relocations were the critical path for the project as 
there is a seasonal restriction as to when the line can be taken 
out of service. This relocation work was completed prior to 
construction commencing. Verizon and Windstream involved the 
relocation of an underground conduit located at the intersection 
of West Windsor Street and Schuylkill Avenue which required 
detailed design and coordination to ensure the proposed traffic 
signal pole foundation and the conduit could be installed with the 
available slack that existed in the line to limit the construction 
time necessary to complete the relocation.  

The project was advertised and awarded in November 2020 
and construction has begun. Construction is anticipated to be 
completed by November 2023.

RIVER ROAD EXTENSION
CITY OF READING, BERKS COUNTY, PA

CONTACT
TIM KRALL, PE
City of Reading
Phone: 610.655.1850
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McCormick Taylor served as Westtown Township’s Municipal 
and Traffic Engineer from 2005 to 2019, providing open-
end consulting services on an as-needed basis. Westtown 
is a Second-Class township with eight square miles and a 
population of 10,500. As is typical with older, more developed 
municipalities, Westtown has an aging infrastructure that 
requires maintenance and reconstruction using limited 
financial resources.

Working with elected officials, code enforcement and public 
works personnel, the township solicitor, and other consultants, 
our team of municipal, traffic, and bridge engineers evaluate 
and recommend cost-effective solutions for roadway, bridge, 
drainage, and traffic safety problems. This work includes 
performing field investigations and condition assessments, 
meeting with residents, preparing cost

estimates, attending public meetings, creating construction 
documents, and oversight of the bid and award process.

Although much of the township is developed, there are 
small tracts that are regularly subdivided to create one or 
two additional building lots, and there are numerous existing 
commercial developments that are re- developed into banks, 
retail stores, and office buildings. These projects may be 
relatively small in size, but by their very nature are relatively 
complex. The training and experience of McCormick Taylor’s 
municipal engineers assured Westtown that the improvements 
can be developed with minimal impact to adjacent property 
owners. McCormick Taylor performed detailed reviews of 

subdivision and land development applications, including 
construction drawings and related studies,

to ensure that these developments are designed in accordance 
with Township ordinances, infrastructure design standards, 
and reasonable and customary engineering standards.

To offset development impacts, McCormick Taylor assisted 
Westtown with securing public improvements and/or fees in-
lieu-of improvements from developers.

Projects completed by McCormick Taylor since 2005 include:

	• Annual Roadway Improvement Program: Planning, de-
sign, and construction management of an annual road-
way improvement program consisting of pavement base 
repairs and complete roadway overlays. McCormick 
Taylor prepared construction documents, tabulated bids, 
recommended contract awards, administered contracts, 
managed construction observation, and prepared doc-
umentation for PA Liquid Fuels funds reimbursement.

	• Stormwater Management, Grading and Drainage: 
Reviewed and approved stormwater management, grad-
ing and drainage plans submitted with applications for 
permits to build new residential structures, or additions 
to existing structures.

	• Drainage Complaints: Drainage problems are a frequent 
complaint by township residents, property owners, and 
business owners. Westtown relied on McCormick Taylor 
to investigate these complaints, determine if activities of 
adjacent upstream properties are adversely impacting 
the complainant, and recommend mitigation measures.

	• Traffic Safety Complaints: Traffic complaints are com-
mon in developed municipalities. Westtown relied on 
McCormick Taylor to investigate speed limit reductions, 
stop sign warrants, and warrants for traffic calming 
measures such as speed humps.

WESTTOWN TOWNSHIP MUNICIPAL AND 
TRAFFIC ENGINEER

CHESTER COUNTY, PA

CONTACT
MARK GROSS, DIRECTOR OF PUBLIC WORKS
Westtown Township
Phone: 610.692.1930
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McCormick Taylor has successfully worked with District 
5-0 since the early 2000’s, assisting with the management 
of their Transportation Enhancement (TE) and subsequent 
Transportation Alternative (TAP) and Transportation 
Alternative Set-Aside (TASA) Programs. Over the years, we 
have actively managed over 180 TE/TAP/TASA projects for 
District 5-0 and assisted in the bidding of over 150 projects. 
We have developed the skills and experience in using PennDOT 
systems to successfully manage a project from scoping field 
view to project bidding. The unique nature of these projects 
makes them difficult to manage, as they do not always fit 
the typical PennDOT project development process. We have 
learned how to guide project sponsors through the various 
reviews and clearances to lead to bidding and construction. 
We have developed close working relationships with local 
project sponsors and their design engineers to help walk 
them through the federal funding requirements to deliver a 
successful project.

A sample of some of the projects located in Berks County are 
as follows:

	• Schuylkill River Trail, City of Reading

	• Topton Pedestrian Connectivity, Topton Borough

	• Perkiomen Avenue Pedestrian Access, Exeter Township

	• 18th Wonder Project, City of Reading

	• Birdsboro Sidewalks/ACA Ramps, Birdsboro Borough

	• Boyertown Railroad Connectivity, Berks County 
Redevelopment Authority

	• Sinking Spring Penn Avenue, Borough of Sinking 
Spring

	• Reading Crosswalks, City of Reading

	• Reading Lighting, City of Reading

	• Fleetwood Main Street Walkway, Borough of Fleetwood

	• Birdsboro Traffic Calming, Borough of Birdsboro

	• Wernersville Train Station Phase 3, Heidelberg Heritage 
Society

	• BARTA Bus Bike Racks, Berks Area Regional 
Transportation Authority

	• Boyertown Main Street Streetscape Improvement 
Project, Borough of Boyertown

	• Walk Bike Berks Education, Berks County Intermediate 
Unit

	• Muhlenberg Township Trail, Muhlenberg Township

	• Berm Trail, Union Township
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CONTACT
SCOTT VOTTERO, PE
PennDOT District 5-0
Phone: 610.871.4550

TRANSPORTATION ALTERNATIVE SET ASIDE 
PROGRAM MANAGEMENT CONTRACT

PennDOT DISTRICT 5-0
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CITY OF READING 2021 ROAD PROGRAM DESIGN SCHEDULE
TASK START END

NOTICE TO PROCEED (ANTICIPATED) May 2021

KICKOFF MEETING May 2021

FIELD VIEW SITE ASSESSMENT May 2021 May 2021

BID PACKAGE SUBMISSION June 2021 June 2021

CITY OF READING ROAD 2021 PROGRAM CONSTRUCTION SCHEDULE
TASK START END

ADVERTISEMENT & BIDDING July 2021 July 2021

CONTRACT AWARD & AGREEMENT July 2021 August 2021

CONSTRUCTION NOTICE TO PROCEED August 2021

CONSTRUCTION COMPLETION October 2021

CITY OF READING ROAD PROGRAM CONSTRUCTION 
SCHEDULE FOR FUTURE YEARS

TASK START END

ADVERTISEMENT & BIDDING March April

CONTRACT AWARD & AGREEMENT May May

CONSTRUCTION NOTICE TO PROCEED June

CONSTRUCTION COMPLETION August

ENGINEERING DESIGN REPORT TO DEVELOP 
ROAD PROGRAM THROUGH 2024

TASK START END

KICKOFF MEETING June 2021

FIELD VIEW SITE ASSESSMENT June 2021 July 2021

ENGINEERING DESIGN 
REPORT SUBMISSION

August 2021 October 2021

CITY OF READING ROAD PROGRAM SCHEDULE FOR FUTURE YEARS
TASK START END

KICKOFF MEETING January

FIELD VIEW SITE ASSESSMENT January February

BID PACKAGE SUBMISSION February March

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



APPENDIX

6

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



City of Reading • 2021-2024 LFT Fund

31APPENDIX

Standard Form Agreement Between  

Client and McCormick Taylor, Inc. (Open-End Services) 

 
 
This MASTER SERVICES AGREEMENT (“MSA”) is made as of the            day of                               in the year of 2020, 
by and between the following parties, for services on an as needed basis in connection with the Project identified below: 
 
CLIENT: 
(Name and address) 

 
 
 

 

CONSULTANT: 
(Name and address) 

McCormick Taylor, Inc. 
1818 Market St., 16th Floor 
Philadelphia, PA 19103 
 
PROJECT: 
(Include project name as it will appear in Contract Documents) 

 

 

THE CLIENT AND CONSULTANT AGREE AS FOLLOWS: 

Term. This MSA shall commence on the date set forth above and shall continue in force for a term of [    ] years (“Term”) from 
such date, unless sooner terminated as hereinafter provided.  If, however, the services required to be performed under any Work 
Order shall continue beyond such Term, then this MSA shall continue with respect to such Work Order only until the completion 
of the services required by the Work Order or the earlier termination of this MSA as hereinafter provided and this MSA shall 
continue to be applicable to such services. 

The parties may mutually agree to extend the Term of this MSA by written amendment to this MSA. 

Ordering the Consultant’s Services. CLIENT shall request services from CONSULTANT as the need for services arises. The 
agreed upon scope of services and fee shall be set forth in writing and attached hereto as Exhibit A-x (where “x” represents the 
number of the Work Order).  Exhibit A may consist of either: i) a Work Order in the form substantially similar to the form 
attached hereto as Exhibit A; ii) a Purchase Order issued by the CLIENT; or iii) a fee/scope proposal prepared by 
CONSULTANT.  All such documents shall be referred to as “Work Order(s)”.  The parties agree that any terms and conditions 
set forth in a Purchase Order or fee/scope proposal other than those which describe CONSULTANT’s scope of services, 
compensation or schedule are deleted and are not a part of this Agreement or the relevant Work Order.  

A Work Order signed by CLIENT and by the CONSULTANT and which states that it is issued under this MSA, shall constitute 
an agreement by the CONSULTANT and the CLIENT for the performance of the services set forth in such Work Order in 
accordance with, and subject to, the provisions of this MSA and shall constitute a direction from the CLIENT to the 
CONSULTANT to proceed with the performance of services on the date set forth in the Work Order or, if no such date is set 
forth, then within a reasonable period after the execution of the Work Order by both Parties.  Upon acceptance by both Parties, 
each Work Order shall be attached hereto as an additional Exhibit A-x and shall be incorporated herein and made a part hereof. 

 
Nothing in this MSA shall be interpreted to require that CLIENT issue any minimum number of Work Orders during the Term 
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or  

that CONSULTANT accept any or all of the Work Orders proposed or requested by CLIENT.  Further, nothing in this MSA 
shall be interpreted to require that CLIENT engage CONSULTANT exclusively to provide required services nor does this MSA 
restrict  
in any way CONSULTANT’s right to undertake other engagements for any other clients. 

In the event of any conflict between the terms of a Work Order and the terms of this MSA, the terms of this MSA shall control 
unless otherwise specifically set forth in the Work Order.  

All notices required to be submitted pursuant to this MSA shall be submitted in writing by certified or registered mail to the 
CONSULTANT’S Representative as identified in the Work Order and to: 

Patrick J. Guise, Chief Visionary Officer 
McCormick Taylor, Inc. 
1818 Market St., 16th Floor 
Philadelphia, PA 19103 

This MSA shall include the STANDARD CONTRACT TERMS AND CONDITIONS (OPEN-END SERVICES) and Schedule 
1 (Construction Administration Services) as attached hereto and made a part of this Agreement.  The contract between the 
Parties with respect to any Work Order shall consist of this MSA and the Work Order issued pursuant to this Agreement. 

THE UNDERSIGNED ACCEPT THE TERMS AND CONDITIONS OF THIS AGREEMENT AND INTEND TO BE 
LEGALLY BOUND THEREBY: 
 
McCORMICK TAYLOR, INC.                       CLIENT 

 

  
By: __________________________________               By: ___________________________________ 
Name:                                           Name: 
Title:                                            Title: 
Date:                                            Date: 
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STANDARD CONTRACT TERMS AND CONDITIONS (Open–End Services)

1. CONSULTANT’S DUTIES AND RESPONSIBILITIES 

1.1. CONSULTANT agrees to provide only those professional services specifically set 
forth in the Scope of Services portion of this Agreement. Additional Services may be 
performed, if requested, subject to an agreed upon revision in the Scope of Services and 
Consultant’s Compensation. Unless specifically set forth in the Scope of Services, 
CONSULTANT shall not provide any construction phase services including, but not 
limited to, the construction phase observation of any contractor's work. 

1.2. CONSULTANT and its SUBCONSULTANTS shall have no responsibility for the 
discovery, presence, handling, renewal or disposal of or exposure of persons to hazardous 
materials in any form at the Project site, including but not limited to asbestos, asbestos 
products, polychlorinated biphenyl (PCB), mold, lead-paint and lead-paint products or 
other toxic substances. 

1.3. If CONSULTANT is expressly required under the Scope of Services to provide any 
services relating to the preparation of an estimate of construction cost or any other cost 
estimate, then such services shall be governed by the following limitations.  
CONSULTANT’s opinions of construction cost are to be made on the basis of 
CONSULTANT’s experience and qualifications as an engineer and represent 
CONSULTANT’s best judgment as an experienced and qualified design professional 
generally familiar with the industry.  However, because CONSULTANT has no control 
over the cost of labor, materials, equipment, or services furnished by others, or over the 
contractor’s methods of determining prices, or over competitive bidding or market 
conditions, CONSULTANT cannot and does not guarantee that proposals, bids, or actual 
construction cost will not vary from opinions of probable construction cost prepared by 
CONSULTANT.  If CLIENT wishes greater assurance as to construction cost, CLIENT 
shall employ an independent cost estimator. 

1.4. Unless CONSULTANT is expressly required under the Scope of Services to provide 
such service, CONSULTANT shall have no obligation to perform any soils investigation 
inspection or testing at the site.  All foundation designs required by the Scope of Services 
shall be based on the findings and recommendations of a soils consultant retained by 
CLIENT at no expense to CONSULTANT.  CONSULTANT shall be permitted to rely 
on such information and recommendations without independent evaluation or 
verification. 

1.5. Notwithstanding that CONSULTANT may be present at the Project site, including 
during times of ongoing construction related activities or that CONSULTANT was 
retained to provide any Construction Phase Administration Services, under no 
circumstances shall CONSULTANT have control over, or be in charge of, nor shall it be 
responsible for, construction means, methods, techniques, sequences or procedures in 
connection with the Work.   It is further understood that the contractor will be solely and 
completely responsible for working conditions on the job site, including safety of all 
persons and property during the performances of the work, and that these requirements 
will apply continuously and not be limited to normal working hours. Any observation of 
the contractor’s performance conducted by CONSULTANT’s personnel will not include 
review of the adequacy of the contractor safety measures in, on or near the construction 
site.  CONSULTANT is not responsible for any contractor’s failure to observe or comply 
with the Occupational Health and Safety Act of 1970, and regulations or standards 
promulgated there under, or any state, county, or municipal law or regulation of similar 
import or intent. 

1.6. Any changes in the terms and conditions of this Agreement, in the Consultant’s 
Compensation or in the Scope of Services to be provided by CONSULTANT shall be 
effective only when incorporated in written amendments to this Agreement executed by 
the parties. 

2. STANDARD OF CARE - In performing the services required by this Agreement, 
CONSULTANT shall use that degree of usual and customary professional skill and care 
ordinarily exercised by members of its profession providing the same services under 
similar circumstances practicing in the same or similar locality at the same time the 
Services were performed.  CLIENT agrees that neither CONSULTANT nor any of 
CONSULTANT’s subconsultants owes any fiduciary responsibility to CLIENT.  
CLIENT further agrees that there are no express or implied warranties in connection with 
the services and that any and all warranties implied in law, including those of 
merchantability and fitness of any of the services for their intended purposes are waived.  
CONSULTANT’s obligation under this Agreement is to provide its services in 
compliance with the Standard of Care defined by this paragraph. 

3. INVOICES, PAYMENTS 

3.1. Once each calendar month, on a date to be fixed by CLIENT, CONSULTANT shall 
submit to CLIENT a requisition for payment for services rendered in the preceding 
month in such form and reasonable detail as CLIENT may require.  CLIENT shall pay to 
CONSULTANT the amount of CONSULTANT's monthly requisition within thirty (30) 
calendar days of receipt of such monthly requisition by CLIENT.  If CLIENT objects on 
any basis to any statement of services submitted by CONSULTANT, it shall so advise 

CONSULTANT in writing, giving his reasons for such objection, within seven (7) 
calendar days of receipt of such requisition for payment for services.  The failure to 
notify CONSULTANT of any such objection shall constitute an express waiver by 
CLIENT of any right to deny payment to CONSULTANT on the basis of such objection. 
  

3.2. No deduction shall be made from CONSULTANT's compensation on account of 
penalty, liquidated damages or other sums withheld from payments to any contractor or 
any other consultant, or as set off for any claim for damages. 

3.3. CLIENT agrees to pay a service charge of three-quarter (3/4) percent per month (9% 
per annum) or part thereof on past due payments under this Agreement.    

3.4. In addition to the accrued service charges, CLIENT shall reimburse CONSULTANT 
for all attorneys’ fees and other costs incurred in connection with any efforts to collect 
past due payments including those attorneys’ fees and costs incurred in connection with 
the filing of any lien or suit is filed to enforce payment under this agreement.  

4. CLIENT’s DUTIES AND RESPONSIBILITIES 

4.1. CLIENT shall promptly appoint a representative (“Client Representative”) who shall 
have authority to bind the CLIENT with respect to all matters related to this Project and 
this Agreement and shall advise the CONSULTANT of the identity of such 
representative in writing.  CLIENT shall immediately advise CONSULTANT of any 
change in the identity of such representative.   

4.2. CONSULTANT shall cooperate with, and coordinate its services with, Client 
Representative.  CONSULTANT shall take reasonable direction, within the Scope of 
Services from Client Representative and shall be entitled to rely upon any information or 
direction received from Client Representative without independent verification. 

4.3. CLIENT or Client Representative shall examine Documents (as defined in Section 
5.1 below) submitted by CONSULTANT and shall render decisions pertaining thereto, 
and approve Documents, promptly, to avoid unreasonable delay in the progress of 
CONSULTANT's services.  CONSULTANT shall be entitled to an equitable increase in 
the Consultant’s Compensation in the event it is required to revise Documents after they 
have been approved by CLIENT or Client Representative. 

4.4. CLIENT agrees to advise CONSULTANT in writing of known or suspected utilities 
or other underground structures or features which could affect the services to be provided 
and shall provide all drawings in its possession or control which identify underground 
utilities, structures or features.  CLIENT agrees to release CONSULTANT from any 
liability to CLIENT for any damages sustained in connection with subterranean utility 
lines and other underground structures, utilities or features where such subterranean 
utility lines and other understructures, utilities or features were not identified to 
CONSULTANT as required by this paragraph or were not identified or not properly 
identified or not properly relocated by municipalities, authorities, or utilities after 
CONSULTANT has given proper notice to municipalities, authorities or utility 
companies for them to locate or relocate their utility lines, utilities, structures or other 
features.  To the fullest extent permitted by law, CLIENT shall indemnify, defend (with 
counsel of CONSULTANT’s choosing) and hold harmless CONSULTANT and its 
subconsultants and each of their parent companies, subsidiaries or affiliates or the 
predecessors, successors or assigns and each of their owners, directors, officers or 
employees from and against any and all manner of  demands, claims, liabilities, costs and 
expenses, including, without limitation, reasonable attorney’s fees and any other defense 
costs arising out of any failure of CLIENT to comply with the provisions of this 
Paragraph 4.4, including, but not limited to, the failure to properly construct, install or 
maintain the facility for which CONSULTANT provided services, or any breach of any 
provision of this Agreement by CLIENT or any individual or entity for whose acts 
CLIENT is responsible. 

4.5. CLIENT or its Representative shall consult with CONSULTANT before issuing 
interpretations or clarifications of those portions of the drawings, specifications, or other 
documents prepared by CONSULTANT. 

4.6. If, at any time, CLIENT or its designee becomes aware of any fault, defect or 
discrepancy with respect to the services rendered by CONSULTANT, he shall give 
prompt written notice thereof to CONSULTANT. 

4.7. CLIENT shall advise CONSULTANT in writing of the identity of any other 
consultants (“Client Consultants”) participating in Project and of the scope of their 
services. 

4.8. CLIENT shall at all times ensure, to his best efforts, that the work of Client 
Consultants is coordinated with that of CONSULTANT and that Consultant is not 
delayed in rendering services as a result of the conduct of Client Consultants. 

4.9. CLIENT agrees to require all Client Consultants to secure and maintain professional 
liability, workers compensation and general liability insurance in amounts not less than 
those required by CLIENT to be maintained by CONSULTANT or, in the absence of any 
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contractual requirement for CONSULTANT, then not less than statutory limits for 
workers compensation, One Million Dollars per claim and in the annual aggregate for 
professional liability insurance and One Million Dollars per occurrence and in the 
aggregate for general liability. 

4.10. CLIENT shall also require any contractor whose work shall involve the use of the 
documents prepared by CONSULTANT to maintain workers compensation insurance as 
statutorily required and general liability insurance in an amount not less than Five Million 
Dollars ($5,000,000) per occurrence and in the aggregate and to name the 
CONSULTANT as an additional insured on such general liability insurance policy for a 
period of three years following completion of construction.  CLIENT shall require such 
contractor to provide CONSULTANT with a Certificate of Insurance annually and at 
each renewal of coverage during such period of required coverage. 

5. RESTRICTIONS ON USE OF DOCUMENTS 

5.1. It is understood and agreed that all drawings, sketches, specifications and other 
documents in any form, including CADD files and computer models prepared by 
CONSULTANT and/or any of its subconsultants under this Agreement (collectively 
“Documents”) are their respective instruments of service and are prepared for use only 
with respect to this Project.  The Documents are, and shall remain, the property of 
CONSULTANT and its subconsultants, whether the project for which they are intended 
is executed or not.  CONSULTANT and CONSULTANT’s subconsultants shall be 
deemed the authors and owners of their respective instruments of service and shall retain 
all common law, statutory and other reserved rights, including copyrights. 
CONSULTANT grants CLIENT a nonexclusive license to use and reproduce those 
Documents necessary for the purpose such Documents were prepared under this 
Agreement (“Deliverables”) solely for use in connection with such purpose.  Unless 
specifically set forth otherwise in the Scope of Services, Deliverables shall not include 
any computer model or documents in machine readable format prepared by 
CONSULTANT or any of its subconsultants.  CONSULTANT shall obtain similar 
licenses from its subconsultants.  The continued existence of such license is at all time 
conditioned upon the CLIENT’s compliance with all of its obligations under this 
Agreement including the prompt payment of all sums when due.  CLIENT shall, upon 
payment of all sums due CONSULTANT under this Agreement, be permitted to retain 
one reproducible copy of the Deliverables for information and reference in connection 
with CLIENT’s use and occupancy of the Project.  The license granted by this Agreement 
is terminated if this Agreement is terminated other than for the adjudged default of 
CONSULTANT.  

The Documents including the Deliverables are prepared for use on this Project only and 
are not appropriate for use on any other project, for additions to this Project, for 
completion of this Project by others (unless CONSULTANT is adjudged in default) or 
for any purpose other than as defined by the Scope of Services, except by agreement in 
writing with the appropriate compensation to CONSULTANT. CONSULTANT’s 
Documents may only be altered or modified by CONSULTANT.  Any use of the 
Documents including the Deliverables or the information or data contained therein, in 
violation of this subparagraph or any alteration or modification of such Documents 
including the Deliverables or the information or data contained therein, without the 
express written consent of CONSULTANT is expressly prohibited. Such prohibited use 
is at the sole risk of the user and CONSULTANT is released from any liability for 
damages arising from such use. 

5.2. CLIENT agrees that any Documents in CLIENT’s possession or control shall not be 
used and shall be returned promptly to CONSULTANT, if CLIENT is in default under 
this Agreement. CLIENT agrees that CONSULTANT may obtain injunctive relief to 
enforce this subparagraph. 

6. .TERMINATION, SUSPENSION 

6.1. This Agreement may be terminated by either party upon at least thirty (30) calendar 
days’ written notice if the other party fails substantially to perform its obligations in 
accordance with the terms of this Agreement without fault on the party initiating the 
termination.  The defaulting party shall be entitled to cure its default during such thirty 
(30) calendar day period.  If the defaulting party fails to satisfactorily cure its default 
during such thirty (30) calendar day period, the termination shall take effect immediately 
without further notice.  

6.2. Timely payment to CONSULTANT in accordance with the terms of this Agreement 
is a material provision of this Agreement. Therefore, CLIENT's failure to make payments 
in accordance with this Agreement shall constitute substantial nonperformance and a 
cause for termination of the Agreement or, at CONSULTANT’s option, suspension of 
performance (including delivery of any Documents), by CONSULTANT.  If the 
CONSULTANT chooses to suspend performance, CONSULTANT shall give seven (7) 
calendar days’ written notice to CLIENT before suspending services. In the event of a 
suspension of services, CONSULTANT shall have no liability to CLIENT for delay or 
damage caused the CLIENT because of such suspension of services. 

6.3. If CLIENT suspends the CONSULTANT’s performance of services for more than 
180 cumulative calendar days for reasons other than the default of CONSULTANT, 

CONSULTANT may, at its option, terminate this Agreement by giving not less than 
seven calendar days’ written notice. 

6.4. In the event the CLIENT suspends CONSULTANT’s performance of services for 
any reason or CONSULTANT suspends its performance of services under Paragraph 6.2 
or otherwise for CLIENT’s default, then CONSULTANT shall be paid all sums due prior 
to such suspension and any expenses incurred in the interruption of CONSULTANT’s 
services. Upon resumption of performance, CONSULTANT’s fees for the remaining 
services and the time schedules shall be equitably adjusted.  CONSULTANT shall be 
given a minimum of fourteen (14) calendar days written notice prior to being required to 
resume performance. 

6.5. In the event of termination not due to the fault of CONSULTANT, CONSULTANT 
may complete such analyses and records as are necessary to complete his files and may 
also complete a report on the services performed up to the date of termination or 
suspension.  CONSULTANT shall be compensated for all services performed prior to 
termination, together with reimbursable expenses then due and all Termination Expenses. 
 Termination Expenses are in addition to compensation for the services performed by 
CONSULTANT and include expenses directly attributable to termination for which 
CONSULTANT is not otherwise compensated.  Termination Expenses also include all 
fees and costs incurred by CONSULTANT in reporting, completed data, completing such 
analyses, records and reports as provided for above. 

7. LIMITATIONS ON REMEDIES 

7.1. It is understood and agreed that under no circumstances shall CONSULTANT be 
liable for any damages except to the extent caused by CONSULTANT’s breach of the 
Standard of Care. 

7.2. Except to the extent that such waiver would invalidate the applicable insurance 
coverage, CLIENT and CONSULTANT waive all rights against each other and against 
the contractors, consultants, agents and employees of the other for damages, but only to 
the extent covered by property insurance during construction, except such rights as they 
may have to the proceeds of such insurance. CLIENT and CONSULTANT each shall 
require similar waivers from their contractors, consultants and agents. 

7.3. Notwithstanding any other provision of this Agreement, neither party shall be liable 
to the other for any punitive, special, indirect or consequential damages incurred due to 
the fault of the other party, regardless of the nature of the fault or whether it was 
committed by CLIENT or CONSULTANT, their employees, agents, subconsultants or 
subcontractors. Consequential damages include, but are not limited to, loss of use and 
loss of profit. 

7.4. Limitation of Liability - THE PARTIES HERETO HAVE DISCUSSED THE 
RELATIVE REWARDS AND RISKS ASSOCIATED WITH THE PERFORMANCE 
OF THIS AGREEMENT AND HAVE AGREED THAT TO THE FULLEST EXTENT 
PERMITTED BY LAW, AND NOTWITHSTANDING ANY OTHER PROVISION OF 
THIS AGREEMENT, THE TOTAL LIABILITY, IN THE AGGREGATE, OF 
CONSULTANT AND ITS SUBCONSULTANT'S AND EACH OF THEIR OWNERS, 
OFFICERS, DIRECTORS, PARTNERS, EMPLOYEES AND AGENTS TO CLIENT 
AND ANYONE CLAIMING BY, THROUGH OR UNDER CLIENT, FOR ANY AND 
ALL CLAIMS, LOSSES, COSTS OR DAMAGES WHATSOEVER ARISING OUT 
OF, RESULTING FROM OR IN ANY WAY RELATED TO THE PROJECT OR THIS 
AGREEMENT FROM ANY CAUSE OR CAUSES, INCLUDING BUT NOT LIMITED 
TO THE NEGLIGENCE, PROFESSIONAL ERRORS OR OMISSIONS, STRICT 
LIABILITY OR BREACH OF CONTRACT OR WARRANTY EXPRESS OR 
IMPLIED SHALL NOT EXCEED THE TOTAL COMPENSATION RECEIVED BY 
CONSULTANT UNDER THIS AGREEMENT. 

8. DISPUTE RESOLUTION 

8.1. All claims, disputes, and other matters in question between the CONSULTANT and 
the CLIENT arising out of, or relating to, this Agreement or the breach thereof or in any 
way to the services rendered by CONSULTANT (“Dispute”), shall be resolved as 
follows: 

8.1.1. In an effort to resolve Disputes that arise during or following the completion of the 
project relating to this Agreement, the CLIENT and the CONSULTANT agree 
that all Disputes (except for those involving a claim by CONSULTANT for the 
collection of payments due CONSULTANT for services and reimbursable 
expenses) shall first be submitted to good faith non-binding mediation unless the 
parties mutually agree otherwise. 

8.1.2. Mediation shall be initiated within a reasonable time after the basis for the dispute 
has arisen by submitting a written demand for mediation which sets forth in detail 
the basis for the dispute and the relief sought to the party against whom the claim 
is brought.  The demand shall be submitted to the American Arbitration 
Association, or such other mediation service as the parties shall otherwise agree to 
retain, for good faith non-binding mediation. The Mediator’s fee shall be shared 
equally by the parties.  The filing fee shall be paid by the party filing the demand 
for mediation.   

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



City of Reading • 2021-2024 LFT Fund

35APPENDIX

8.1.3. In no event shall the demand for mediation be made after the date when institution 
of legal or equitable proceedings based on such claim, dispute or other matter in 
question would be barred by the applicable statute of limitations. 

8.1.4. Any dispute not resolved within one hundred and twenty (120) calendar days of 
the receipt of the written notice required by this paragraph may be resolved by 
litigation in a court of competent jurisdiction as provided elsewhere in this 
Agreement. 

In the event that CLIENT pursues a claim against the CONSULTANT because of any 
Dispute and if such claim is dropped or dismissed, or if CONSULTANT prevails in the 
resolution of such claim, CLIENT agrees to reimburse the CONSULTANT, or pay 
directly, any and all costs and any and all other expenses of defense, immediately 
following the resolution of the claim. 

9. Assigns - Neither CLIENT nor CONSULTANT shall delegate, assign, sublet or 
transfer his duties, obligations, rights or interests in this Agreement without the written 
consent of the other; provided, however, CONSULTANT may subcontract portions of its 
Scope of Services without the consent of CLIENT.  CLIENT shall not assign any claim, 
action or cause of action arising under this Agreement or a breach thereof or in 
connection with any of the services performed or required to be performed by this 
Agreement to any other person or entity. 

10. Third Party Beneficiaries - Nothing contained in this Agreement shall create a 
contractual relationship with a cause of action in favor of a third party against either 
CLIENT or CONSULTANT.  The obligations of CONSULTANT under this Agreement 
including the performance of the services set forth in the Scope of Services are solely for 
the benefit of CLIENT and no third-party is authorized to rely upon such services without 
the express written approval of CONSULTANT. 

11. Severability - In the event that any provisions herein shall be deemed invalid or 
unenforceable, the other provisions hereof shall remain in full force and effect, and 
binding upon the parties hereto. 

12. Integration - This Agreement represents the entire and integrated Agreement 
between CLIENT and CONSULTANT regarding the subject matter of this 
Agreement and supersedes all prior or contemporaneous negotiations, representations 
or agreements, either written or oral. 

13. Choice Of Law; Consent to Jurisdiction and Forum Selection - This 
Agreement will be construed in accordance with the laws of the Commonwealth of 
Pennsylvania without reference to its conflict of law provisions.
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Schedule 1 

Construction Administration Services 

14. Construction Phase Administration Services - The following services shall be 
provided only to the extent each service is expressly set forth in the Scope of Services as 
a service being provided: 

14.1. CONSULTANT shall visit the site at the intervals set forth in the Scope of 
Services to become generally familiar with the progress and quality of that portion of 
the work for which CONSULTANT prepared the Deliverables to determine in general, 
if such work is being performed in a manner indicating that such work when fully 
completed will be in accordance with the Deliverables. CONSULTANT shall not be 
required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of such work. On the basis of on-site observations as a design professional, 
CONSULTANT shall keep CLIENT informed of the progress and quality of the work. 
CONSULTANT’s services do not include supervision or direction of the actual work of 
the contractor, his employees, agents or subcontractors.  CONSULTANT shall not be 
responsible for any contractor's schedules or failure to carry out its work in accordance 
with the Deliverables. CONSULTANT shall not have control over or charge of acts or 
omissions of any contractor, subcontractor, or their agents or employees, or of any other 
persons performing portions of the construction work. CLIENT agrees to notify the 
contractor accordingly. The contractor shall also be informed by CLIENT that neither 
the presence of CONSULTANT’s field representative nor the observation by the 
CONSULTANT shall excuse the contractor for defects or omissions in his work.   

14.2. If expressly required under the Scope of Services to do so, CONSULTANT shall 
review and approve or take other appropriate action upon contractors' submittals such as 
shop drawings, product data and samples, but only for the limited purpose of checking 
for conformance with information given and the design concept expressed in the 
Deliverables prepared by CONSULTANT.  Review of such submittals is not conducted 
for the purpose of determining the accuracy and completeness of other details such as 
dimensions and quantities or for substantiating instructions for installation or 
performance of equipment or systems designed by any contractor, all of which remain 
the responsibility of the contractor to the extent required by its contract and in the 
Deliverables.  CONSULTANT's review shall not constitute approval of safety 
precautions or, unless otherwise specifically stated by CONSULTANT, of construction 
means, methods, techniques, sequences or procedures.  CONSULTANT’s approval of a 

specific item shall not indicate approval of an assembly of which the item is a 
component.  When professional certification of performance characteristics of materials, 
systems or equipment is required by the Deliverables, CONSULTANT shall be entitled 
to rely upon such certification to establish that the materials, systems or equipment will 
meet the performance criteria required by Deliverables.  

14.3. If CONSULTANT is expressly required under the Scope of Services to provide 
any services relating to the review of any contractor(s)’ requests for payment, then such 
services shall be conducted in the following manner.  CONSULTANT shall, within a 
time period agreed upon with CLIENT (but in no event less than fourteen (14) calendar 
days from the date of receipt by CONSULTANT) review and evaluate a contractor(s)’ 
request for payment based upon CONSULTANT’s observations of the work and give 
CLIENT its recommendations regarding such request.  CONSULTANT’s 
recommendations regarding payment hereunder shall constitute a statement to CLIENT 
as of the date of the contractor’s request, that: (a) the work has progressed to the point 
indicated; and (b) that to the best of CONSULTANT’s knowledge, information and 
belief, the quality of the work is in accordance with the Deliverables prepared by 
CONSULTANT and there are no known defects or deficiencies in the work for which 
CLIENT should withhold payment under applicable law.  The foregoing statements are 
subject to an evaluation of the work for conformance with the Deliverables thereto 
prepared by CONSULTANT upon completion, if requested by CLIENT, to results of 
subsequent tests and inspections, if requested by CLIENT, to minor deviations from the 
Deliverables prepared by CONSULTANT and to specific qualifications expressed by 
CONSULTANT.   CONSULTANT shall not be required to: (1) make reviews or on-site 
observations beyond the scope of its duties as set forth above; or (2) review contractor’s 
payments to its subcontractors and material suppliers to substantiate the contractor’s 
right to payment or how the contractor has used or applied previous payments.  It is 
expressly understood and agreed that CONSULTANT’s presence on the job site, 
observation of the contractor's work and recommendations regarding payment, or failure 
to take exception to a request for payment, shall in no way relieve contractors or their 
sureties, if any, from the absolute responsibility of performing the work and furnishing 
materials in accordance with the requirements of the Deliverables prepared by 
CONSULTANT. 

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



City of Reading • 2021-2024 LFT Fund

37APPENDIX

 

 
#1632764v3 2014-31 

Exhibit A – No. 

Consultant Services Work Order (“Work Order”) 

 

Client:                                    

Job Name:                         (“Project”)           Consultant Job No.: 

Work Order Name:                                     Work Order No.: 

Date: 

CLIENT engages CONSULTANT to perform the services set forth below in accordance with the terms and conditions of 
the Master Services Agreement dated                    , by and between CLIENT and CONSULTANT. CONSULTANT is 
hereby authorized to, and agrees to, provide the services set forth herein for Project under the terms and conditions set 
forth herein and in the Master Services Agreement. Both Parties agree to be bound by the provisions of the Master 
Services Agreement and any changes thereto noted below.  Except as expressly modified in this Work Order, the rights 
and obligations of the parties shall be governed by the terms and conditions of the Master Services Agreement and any 
written amendments thereto.   

The parties further agree to the following: 

A. SCOPE OF SERVICES: CONSULTANT shall provide those services expressly set forth in McCormick Taylor’s 
Statement of Price and Scope attached hereto, which is incorporated by reference (“Scope of Services”). 

B. In addition, the following services are included in the Scope of Services as indicated: 

a.  An estimate of construction as described in Paragraph 1.3 of the Standard Contract Terms and Conditions (Open-
End Services) IS/IS NOT included. 

b.  Soils investigation and other subsurface/geotechnical engineering services as described in Paragraph 1.4 of the 
Standard Contract Terms and Conditions (Open-End Services) ARE/ARE NOT included. 

c.  Construction Administration Services as set forth in Schedule 1 of the Standard Contract Terms and Conditions 
(Open-End Services) ARE / ARE NOT included.  If Construction Administration Services are included, those 
services consist only of the following: 

Construction Observation per Paragraph 14.1 of Schedule 1 of the Standard Contract Terms and Conditions 
(Open-End Services) ARE / ARE NOT included. 

Review of contractor submittals per Paragraph 14.2 of Schedule 1 of the Standard Contract Terms and Conditions 
(Open-End Services) IS / IS NOT included. 

Review of applications for payment per Paragraph 14.3 of Schedule 1 of the Standard Contract Terms and 
Conditions (Open-End Services) IS / IS NOT included. 

C. The terms and conditions of this Agreement shall apply to all services required by this Work Order notwithstanding 
that they may have been performed prior to the date of this Agreement. 

D. CLIENT shall compensate CONSULTANT (“Consultant’s Compensation”) as follows: 

  CONSULTANT agrees to perform the services set forth in the McCormick Taylor Statement of Scope and Price at a 
Lump-Sum fee of                          Dollars ($              ) (hereinafter the "Total Contract Price"). 

 
 OR 
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#1632764v3 2014-31 

CONSULTANT agrees to perform the services set forth in the McCormick Taylor Statement of Scope and Price at 
hourly billing rates per the attached schedule contained in Exhibit A.  CLIENT shall also reimburse CONSULTANT 
for all Other Direct Costs, (net), as agreed and appropriate. 

 OR 
 

CONSULTANT agrees to perform the services set forth in the McCormick Taylor Statement of Scope and Price at a 
Not-To-Exceed (NTE) cost of                             Dollars ($         ) (hereinafter the “Total Contract Price”).  Such 
NTE cost to be comprised of: Direct Labor; Overhead of ________; Profit Factor of          on Direct Labor; and Other 
Direct Costs (net), as agreed and appropriate. 

 
E. Scope of Services shall be performed in accordance with the following Schedule: 

CONSULTANT shall begin performance of the services to be provided by it under this Agreement within            (   ) 
calendar days of receipt from CLIENT of a written Notice to Proceed.  CONSULTANT shall perform all of the services to 
be provided by it under this Agreement within                  (   ) calendar days of receipt of the Notice to Proceed.  
CONSULTANT shall be entitled to reasonable extensions of time to complete services required as a result of any delay 
which is not solely the fault of the CONSULTANT. 

F. The CLIENT’s Representative is: 

 

G. All notices required to be submitted pursuant to this Agreement shall be submitted in writing by certified or registered mail 
to such Consultant’s Representative and to: 

Patrick J. Guise, Chief Visionary Officer 
McCormick Taylor, Inc. 
1818 Market St., 16th Floor 
Philadelphia, PA 19103 

THE UNDERSIGNED ACCEPT THE TERMS AND CONDITIONS OF THIS WORK ORDER AND INTEND TO BE 
LEGALLY BOUND THEREBY: 

McCORMICK TAYLOR, INC.                        CLIENT 

 

  

By: ____________________________                  By: _____________________________ 
Name:                                        Name: 
Title:                                         Title: 
Date:                                         Date:
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NON-COLLUSION AFFIDAVIT 

State of ________________________ 

County of _______________________ 

_________________________________, being first duly sworn, deposes and says that: 

He/She is_________________________________________ of the Proposer that has 
(Owner, Partner, Officer, Representative or Agent)  

submitted the attached Proposal; 

He/She is fully informed respecting the preparation and contents of the attached Proposal and of 
all pertinent circumstances respecting such Proposal; 

Such Proposal is genuine and is not a collusive or sham Proposal; 

Neither the said Proposer nor any of its officers; partners, owners, agents, representatives, 
employees or parties in interest, including this affidavit, has in any way colluded, conspired, 
connived or agreed, directly or indirectly, with any other Proposer, firm or person to submit a 
collusive or sham Proposal in connection with the Contract for which the attached Proposal is 
submitted or to refrain from submitting in connection with such Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication of conference with 
any other Proposer, firm or person to fix the price or prices in the attached Proposal or of any 
other Proposer, or to fix any overheld, profit or cost element of the Proposal price or the Proposal 
price of any other Proposer, or to secure through any collusion, conspiracy, connivance or 
unlawful agreement any advantage against the City of Reading or any person interested in the 
proposed Contract; 

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its 
agents, representatives, owners, employees, or parties in interest, including this affidavit; and, 

Neither the said Proposer nor any of its officers, partners, owners, agents or parties in interest, 
have any interest, present or prospective, that can be reasonably construed to result in a conflict 
of interest between them and the City of Reading, which the Proposer will be required to 
perform. 

Pennsylvania

Philadelphia

James C. Wiggans, PE

Co-owner and CEO
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NON DISCRIMINATION STATEMENT 

The undersigned hereby certifies that it shall not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, handicap, familial status, or national origin.  
The undersigned shall take affirmative action to insure that applicants for employment are 
employed, and that employees are treated during employment, without regard to their race, color, 
religion, sex, handicap, familial status, or national origin. 

____________________________ 

____________________________ 
BIDDER 

____________________________ 
TITLE 

McCormick Taylor, Inc.

James C. Wiggans - CEO
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Certifying Participants: 

Allegheny County City of Philadelphia PENNDOT 
Port Authority of  
Allegheny County SEPTA 

Department of Equity and Inclusion 
 

Philadelphia International Airport 
Office of Business Diversity 

Bureau of Equal 
Opportunity 

Diverse and Disadvantaged 
Business Enterprises 

DBE Program 
Office 

 

   
      

August 25, 2020 

Dr. Vijay Gupta, President 
American Engineers Group, LLC 
1220 Valley Forge Road, Suite 4 
Phoenixville, PA  19460-2676 
 
RE: Pennsylvania Unified Certification Program 
  Continued Eligibility for AMERICAN ENGINEERS GROUP, LLC 

DBE Certification 
PA UCP No: 13473 

Anniversary Date – Annually on September 30 
Dear Entrepreneur: 

The Southeastern Pennsylvania Transportation Authority (SEPTA), a certifying participant in the Pennsylvania 
Unified Certification Program (PA UCP), has reviewed your request for certification as a Disadvantaged Business 
Enterprise (DBE) and is pleased to inform you that your firm appears to meet the requirements established by the 
United States Department of Transportation in title 49, Part 26 of the Code of Federal Regulations.  Consequently, 
your firm is now certified as a DBE to participate in the program in the following classifications only: 
 

ENGINEERING SERVICES (BRIDGE, STRUCTURAL, CIVIL, ROADWAY, TRAFFIC, 
GEOTECHNICAL); LANDSCAPE ARCHITECTURE’ CONSTRUCTION INSPECTION AND 
MANGEMENT SERVICES; FACILITIES DESIGN; PLANNING AND SURVEYING SERVICES; 
ENVIRONMENTAL CONSULTING AND TESTING LABORATORIES 
 
NAICS Codes: 

237310      Highway, Street, and Bridge Construction 
            541320       Landscape Architectural Services 
            541330       Engineering Services 
            541340       Drafting Services  
            541350       Building Inspection Services 
           541360       Geophysical Surveying and Mapping Services 
           541370       Surveying and Mapping (except Geophysical) Services 
           541380       Testing Laboratories 
           541618       Other Management Consulting Services 
           541620       Environmental Consulting Services  

Southeastern Pennsylvania Transportation Authority   
DBE Program Office   
1234  Market Street -  11 th  Floor   
Philadelphia, PA  19107-3780   
Telephone:  (215) 580 - 7278   
Fax:              (215) 580 - 7261   
Web Site:     www.septa.org   
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Certifying Participants: 

Allegheny County City of Philadelphia PENNDOT 
Port Authority of  
Allegheny County SEPTA 

Department of Equity and Inclusion 
 

Philadelphia International Airport 
Office of Business Diversity 

Bureau of Equal 
Opportunity 

Diverse and Disadvantaged 
Business Enterprises 

DBE Program 
Office 

 

 

Dr. Vijay Gupta, President 
American Engineers Group, LLC 
August 25, 2020 
Page 2 
 

 
If you wish to expand your status to include another type of business, you must contact the PA UCP for 
reevaluation prior to undertaking any projects as a DBE in the expanded area. 

In the event of a change in circumstances affecting your ability to meet size, disadvantage, ownership, and control 
requirements of Part 26 or any material change in the information provided in your application form; you must 
inform the PA UCP by means of a Notice of Change Affidavit describing in detail the nature of such changes.  You 
must submit a Notice of Change Affidavit (also available online) within 30 days of the occurrence of the change.  
Failure to do so will be deemed a failure to cooperate.  We would also remind you that the PA UCP reserves the 
right to review your firm at any time to ensure compliance with the program. 

We are pleased to have you as a Disadvantaged Business Enterprise and wish you success in acquiring work within 
the DBE Program.  If you have any questions, please contact Horace McDonald, DBE Program Specialist, at (215) 
580-0001. 

Sincerely, 

Mary E. Connell 
Director 
DBE Program Office SEPTA 

MEC:HAM 

Enclosure:  Notice of Change Affidavit 
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4 
Addendum 1 
ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 
COMPLIANCE

Q19. Is our proposal submission to include standard hourly rates for professionals? 

A19.  Yes, please include standard wage rates.   

Q20.  Is there a specific cost proposal component of the RFP? 

A20. Yes, refer to the RFP, “Qualification Criteria”.

Q21.  The proposal submission requirements appear to be listed at the top of page 7 of 
the RFP which includes 7 specific bulleted items to be included in our proposal. 
Please confirm if these are the only submittal requirements. 

A21. No, those items are the requirements for the “Qualifications”.  Please refer to the 
Scope of Work and other parts of the RFP to complete your submission. 

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE 
BEEN TAKEN INTO ACCOUNT. 

Firm Name (Type or Print)_______________________________________________________ 

Authorized Signature ____________________________________________________________ 

Title__________________________________________________________________________ 

Name (Type or Print)____________________________________________________________ 

Date__________________________________________________________________________ 

McCormick Taylor, Inc.

Chief Executive Officer

James C. Wiggans

03/11/2021
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2 
Addendum 2 
ENGINEERING AND GENERAL CONSTRUCTION SERVICES FOR THE CITY OF READING’S 2021-2024 LFT FUND 
TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, PREVENTATIVE MAINTENANCE AND ADA 
COMPLIANCE

I, HEREBY CERTIFY THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE 
BEEN TAKEN INTO ACCOUNT. 

Firm Name (Type or Print)_______________________________________________________ 

Authorized Signature ____________________________________________________________ 

Title__________________________________________________________________________ 

Name (Type or Print)____________________________________________________________ 

Date__________________________________________________________________________ 

McCormick Taylor, Inc.

James C. Wiggans

Chief Executive Officer

03/11/2021

DocuSign Envelope ID: E2AF7657-6362-4C27-9714-5FA2EED7EA43



City of Reading • 2021-2024 LFT Fund

46APPENDIX

EXCEPTIONS
McCormick Taylor, Inc. respectfully submits the following exceptions to the insurance requirements of the RFP:

1.	 Pg. 15, Indemnification. Please revise as follows: “Successful firm hereby undertakes to indemnify and hold the City 
harmless from all losses, costs, damages and fees arising out of or in any manner connected with to the extent caused 
by, and in proportion to, the successful firm’s negligent performance of this agreement. Indemnification as herein provided 
for will be incorporated into the contract with the successful firm.;

2.	 Pg. 15, Insurance. Please revise to read as follows: “…the firm shall indemnify and hold harmless the City of Reading from 
all suits or actions at law of any kind whatsoever in connection with this work to the extent caused by its negligence and 
shall if required by the City….”; Please also strike the following sentence: “The firm’s Liability Insurance Certificate shall 
include the hold harmless clause and shall be filed with the City of Reading.”; 

3.	 Pg. 15 Insurance Limit Requirements: (a) Professional Liability. Please revise “per occurrence” to “per claim” since 
Professional Liability coverage is on a claims made basis, not occurrence; (b) Replace “naming” with “including”; strike 
“agents” and revise remainder of clause to read: “…and selected firm will provide thirty (30) days advance written notice 
of material change or cancellation, except ten (10) days’ notice for cancellation due to non-payment of premium.” 
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTED

CLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGG $JECT

OTHER: $
COMBINED SINGLE LIMIT $(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE $AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE

LOCKTON COMPANIES
444 W. 47TH STREET, SUITE 900
KANSAS CITY MO 64112-1906
(816) 960-9000

MCCORMICK TAYLOR, INC.
1818 MARKET STREET
15TH AND 16TH FLOOR
PHILADELPHIA PA 19103

The Continental Insurance Company 35289

Lexington Insurance Company 19437
National Fire Insurance Co of Hartford 20478

Valley Forge Insurance Company 20508

X
1,000,000
300,000
15,000
1,000,000
2,000,000
2,000,000

X
1,000,000
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX

X X 2,000,000
2,000,000
XXXXXXX

N

X
1,000,000
1,000,000
1,000,000

PROFESSIONAL
LIABILITY

$2,000,000 PER CLAIM/AGG.

C 5090786731 11/15/2020 11/15/2021

A 5090786714 11/15/2020 11/15/2021

B 027015050 11/15/2020 11/15/2021

D 6056667889 11/15/2020 11/15/2021

A 5090786728 11/15/2020 11/15/2021

11/15/2021

1451172

Y N

N N

N N

N

3/11/2021

N N

17409227

17409227 XXXXXXX

CITY OF READING
815 WASHINGTON STREET
READING PA 19601

RE: ENGINEERING AND GENERAL CONSTRUCTION SERVICES – 2021-2024 LFT FUND TO PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES,
PREVENTATIVE MAINTENANCE & ADA COMPLIANCE. CITY OF READING, ITS ELECTED OFFICIALS, AGENTS, AND EMPLOYEES ARE
ADDITIONAL INSUREDS AS RESPECTS GENERAL LIABILITY, IF REQUIRED BY WRITTEN CONTRACT. THIRTY (30) DAYS NOTICE OF
CANCELLATION BY THE INSURER WILL BE PROVIDED TO THE CERTIFICATE HOLDER, EXCEPT IN THE EVENT OF NONPAYMENT OF
PREMIUM.

X

EPRESENTATIVATIVEEEEEEEEEEEEEE

© 1988-2-2-2-2-2-2-2-2-2-2-2-2-2-2-2-2-2-2-2-2015 ACORD CORPORATION.  All 
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Service Compensation Schedule 
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600 Eagleview Boulevard • 2nd Floor 
Exton, PA 19341 
610.640.3500  
mccormicktaylor.com

COST PROPOSAL 

ENGINEERING AND GENERAL CONSTRUCTION SERVICES 
FOR THE CITY OF READING’S 2021-2024 LFT FUND TO 
PLAN ALL ROAD CONSTRUCTION, PAVING, BRIDGES, 
PREVENTATIVE MAINTENANCE AND ADA COMPLIANCE 
MARCH 11, 2021
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City of Reading

Engineering and General Construction Services for the City of Reading’s

2021-2024 LFT Fund To Plan All Road Construction, Paving, Bridges, Preventative Maintenance and 
ADA Compliance

Price Proposal

Term – 3 year (w/ one 1-year renewal at the City’s discretion)

Annual Not to Exceed Amount – $210,000/year

The estimated annual not to exceed amount is based on completing the tasks listed in the technical proposal on an as-needed 
basis. Any costs not included in the overall management contract are noted herein. Billing will be based on the actual number 
of man hours required each month for the classifications of employees completing the work and in accordance with the 
attached fee schedule.  

Direct costs are included in the annual not to exceed amount. All reimbursable expenses will be billed based on actual costs 
incurred.

To facilitate in the comparative assessment of our services with other consultants, below is a list of the items included in the 
technical proposal and the means by which these will be compensated:   

TASK 1 – ROADWAY FILED VIEWS
This work is included in the annual not to exceed amount.

TASK 2 – CONCEPTUAL ADA RAMP LAYOUTS
This work is included in the annual not to exceed amount.

TASK 3 – UTILITY COORDINATION
This work is included in the annual not to exceed amount for the Annual Road Program.	

TASK 4 – PREPARATION OF PLANS AND SPECIFICATIONS
This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 5 – MEETINGS& COORDINATION
This work is included in the annual not to exceed amount.

TASK 6 – RIGHT-OF-WAY COORDINATION
This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 7 – PENNDOT COORDINATION
This work is included in the annual not to exceed amount.

TASK 8 – CONSTRUCTION MANAGEMENT AND INSPECTION
This work is included in the annual not to exceed amount for the Annual Road Program.

TASK 9 – ASSESSMENT OF CITY-OWNED ROADWAYS
This work is included in the annual not to exceed amount.
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TASK 10 – BRIDGE MANAGEMENT SERVICES
This work is included in the annual not to exceed amount for minor repair projects. For larger projects, the bid package 
preparation will be included in the technical and price proposal submitted for those specific projects.

Firm’s Name - 			   McCormick Taylor, Inc.

				    600 Eagleview Boulevard, 2nd Floor

				    Exton, PA 19341

				  

Contact Person - 		  Susan Guisinger-Colón, P.E.

				    Project Manager

				    (610) 640-3500
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